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SECTION 00100 
 

INSTRUCTIONS TO BIDDERS 
 

ARTICLE 1 - DEFINED TERMS 
 
1.1.   Terms used in these Instructions to Bidders and defined in Section 00700: General Conditions (Standard General 
Conditions of the Construction Contract, EJCDC, C-700, 2002 edition) and have the meanings assigned to them in Section 
00700: General Conditions. 
 
1.2.   Other terms used in the Bidding Documents and not defined elsewhere have the following meanings, which are applicable 
to both the singular and plural thereof: 
 
Bidder - One who submits a Bid directly to OWNER, as distinct from a sub-bidder, who submits a bid to a Bidder. 
 
Successful Bidder - The lowest, responsive, responsible Bidder to whom OWNER (on the basis of OWNER's evaluation as 
hereinafter provided) makes an award. 
 
ARTICLE 2 - COPIES OF BIDDING DOCUMENTS 
 
2.1. Complete sets of the Bidding Documents in the number and for the fee, if any, stated in the Notice of Letting of Drain 
Contract, may be obtained from OWNER or ENGINEER. 
 
2.2.   Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor ENGINEER assumes any 
responsibility for errors or misinterpretation resulting from the use of incomplete sets of Bidding Documents. 
 
2.3.   OWNER and ENGINEER, in making copies of Bidding Documents available on the above terms, do so only for the 
purpose of obtaining Bids on the Work and do not confer a license or grant for any other use. 
 
ARTICLE 3 - QUALIFICATIONS OF BIDDERS 
 
3.1.   OWNER reserves the right to reject any Bid if the evidence submitted by, or investigation of, a Bidder fails to satisfy 
OWNER that the Bidder is properly qualified to carry out the obligations of the Contract and to complete the work contemplated 
therein. 
 
ARTICLE 4 - EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 
4.1.   It is the responsibility of each Bidder before submitting a Bid: 
 

4.1.1. To examine thoroughly the Contract Documents and other related data identified in the Bidding Documents 
including technical data referred to below, if any; 

 
4.1.2. To visit the Site to become familiar with and satisfy Bidder as to the general, local and Site conditions that 

may affect cost, progress, performance or furnishing of the Work; 
 

4.1.3. To consider federal, state and local Laws and Regulations that may affect cost, progress, performance or 
furnishing of the Work; 

 
4.1.4. To study and carefully correlate Bidder’s knowledge and observations with the Contract Documents and such 

other related data; and 
 

4.1.5. To promptly notify ENGINEER of all conflicts, errors, ambiguities or discrepancies which Bidder has 
discovered in or between the Contract Documents and such other related documents. 

 
4.2.   Refer to Section 00800: Supplementary Conditions for information on reference materials, if any, which ENGINEER has used 
in preparing the Contract Documents and a determination of the "technical data" therein upon which CONTRACTOR may rely. 
 
4.3.   Information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or 
contiguous to the Site are based upon information and data furnished to OWNER and ENGINEER by owners of such 
Underground Facilities or others, and OWNER and ENGINEER do not assume responsibility for the accuracy or completeness 
thereof unless it is expressly provided otherwise in Section 00800: Supplementary Conditions. 
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4.4.   Provisions concerning responsibilities for the adequacy of data, if any, furnished to prospective Bidders with respect to 
subsurface conditions, other physical conditions and Underground Facilities, and possible changes in the Contract Documents 
due to differing or unanticipated conditions appear in paragraphs 4.02 and 4.03 of Section 00700: General Conditions. 
 
4.5.   Before submitting a bid, each Bidder will be responsible to obtain such additional or supplementary examinations, 
investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or 
contiguous to the Site or otherwise, which may affect cost, progress, performance or furnishing of the Work and which relate to 
any aspect of the means, methods, techniques, sequences or procedures of construction to be employed by Bidder and safety 
precautions and programs incident thereto or which Bidder deems necessary to determine its Bid for performing and furnishing 
the Work in accordance with the time, price and other terms and conditions of the Contract Documents. 
 
4.6.   On request, OWNER will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, 
tests and studies as each Bidder deems necessary for submission of a Bid.  Bidder shall fill all holes, clean up and restore the Site 
to its former condition upon completion of such examinations, investigations, explorations, tests and studies. 
 
4.7.   Reference is made to the Contract Documents and Section 01010: Summary of Work, for the identification of the general 
nature of work, if any, that is to be performed at the Site by OWNER or others (such as utilities and other prime contractors) that 
relates to the Work for which a Bid is to be submitted.  On request, OWNER will provide to each Bidder for examination access 
to or copies of Contract Documents, if any, (other than portions thereof related to price) for such work. 
 
4.8.   The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every 
requirement of this Article 4, that without exception the Bid is premised upon performing and furnishing the Work required by 
the Contract Documents and applying the specific means, methods, techniques, sequences or procedures of construction (if any) 
that may be shown or indicated or expressly required by the Contract Documents, that Bidder has given ENGINEER written 
notice of all conflicts, errors, ambiguities and discrepancies that Bidder has discovered in the Contract Documents and the written 
resolutions thereof by ENGINEER is acceptable to Bidder, and that the Contract Documents are generally sufficient to indicate 
and convey understanding of all terms and conditions for performing and furnishing the Work. 
 
4.9.   The provisions of 4.1 through 4.7, inclusive, do not apply to Asbestos, Polychlorinated biphenyls (PCBs), Petroleum, 
Hazardous Waste or Radioactive Material covered by Paragraph 4.06 of Section 00700: General Conditions, unless they are 
shown or indicated in the Documents and Specifications or identified in the Contract Document. 
 
ARTICLE 5 - AVAILABILITY OF LANDS FOR WORK, ETC. 
 
5.1.   The lands upon which the Work is to be performed, rights-of-way and easements for access thereto and other lands designated 
for use by CONTRACTOR in performing the Work are identified in the Contract Documents.  All additional lands and access 
thereto required for temporary construction facilities, construction equipment or storage of materials and equipment to be 
incorporated in the Work are to be obtained and paid for by CONTRACTOR.  Easements for permanent structures or permanent 
changes in existing facilities are to be obtained and paid for by OWNER unless otherwise provided in the Contract Documents. 
 
ARTICLE 6 - INTERPRETATIONS AND ADDENDA 
 
6.1.   All questions about the meaning or intent of the Bidding Documents are to be directed to ENGINEER.  Interpretations or 
clarification considered necessary by ENGINEER in response to such questions will be issued by Addenda which will be mailed 
or delivered to all parties recorded by ENGINEER as having received the Bidding Documents.  Questions received less than 2 
days prior to the date for opening of Bids may not be answered.  Only questions answered by formal written Addenda will be 
binding.  Oral and other interpretations or clarification will be without legal effect. 
 
6.2.   Addenda may also be issued to modify the Bidding Documents as deemed advisable by OWNER or ENGINEER. 
 
ARTICLE 7 - BID SECURITY 
 
7.1.   Each Bid must be accompanied by Bid security made payable to OWNER in the amount of 5% of the Bidders maximum 
Bid price and in the form of a certified or bank check or a Bid Bond (optional form attached) issued by a surety meeting the 
requirements of paragraph 5.01 of Section 00700: General Conditions. 
 
7.2.   The Bid security of Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the 
required Contract security and met the other conditions of the Notice of Award, whereupon the Bid security will be returned.  If 
successful Bidder fails to execute and deliver the Agreement and furnish the required Contract security within 15 days after the 
Notice of Award, OWNER may annul the Notice of Award and the Bid security of that Bidder will be forfeited.  The Bid security 
of other Bidders whom OWNER believes to have a reasonable chance of receiving the award may be retained by OWNER until 
the earlier of the 7th day after the Effective Date of Agreement or the 121st day after the Bid opening, whereupon Bid security 
furnished by such Bidders will be returned.  Bid security with Bids which are not competitive will be returned within 7 days after 
the Bid opening. 
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ARTICLE 8 - CONTRACT TIMES 
 
8.1.   The dates by which the Work is to be substantially completed and completed and ready for final payment (the Contract 
Times) are set forth in the Bid form and the Agreement. 
 
ARTICLE 9 - LIQUIDATED DAMAGES 
 
9.1.   Provisions for liquidated damages, if any, are set forth in the Agreement. 
 
ARTICLE 10 - SUBSTITUTE AND "OR EQUAL" ITEMS 
 
10.1. The Contract, if awarded, will be on the basis of material and equipment described in the Drawings or specified in the 
Specifications without consideration of possible substitute or "or equal" items. 
 
10.2. Whenever materials or equipment are indicated in the Drawings or specified in the Specifications by using the name of one 
or more Suppliers, the bid shall be based on providing the materials or equipment of one of the Suppliers name. 
 
10.3.  Whenever it is indicated in the Drawings or specified in the Specifications that a substitute or "or equal" item of material or 
equipment may be furnished or used by CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not 
be considered by ENGINEER until after the Effective Date of Agreement.  The procedure for submission of any such application 
by CONTRACTOR and consideration by ENGINEER is set forth in paragraph 6.05 of Section 00700: General Conditions, which 
may be supplemented in Division 1 – General Requirements. 
 
ARTICLE 11 - SUBCONTRACTORS, SUPPLIERS AND OTHERS 
 
11.1.  If Section 00800: Supplementary Conditions requires or if OWNER requests the identity of certain Subcontractors, 
Suppliers, and other persons and organizations (including those who are to furnish principal items of material and equipment) to 
be submitted to OWNER in advance of the specified date prior to the Effective Date of Agreement, the apparent Successful 
Bidder, and any other Bidder so requested, shall within 7 days after the Bid opening submit to OWNER a list of all such 
Subcontractors, Suppliers, and other persons and organizations proposed for those portions of the Work for which such 
identification is required.  Such list shall be accompanied by an experience statement with pertinent information regarding similar 
projects and other evidence of qualifications for each such Subcontractor, Supplier, person or organization if requested by 
OWNER.  If OWNER or ENGINEER, after due investigation, has reasonable objection to any proposed Subcontractor, Supplier, 
or other person or organization, either may, before the Notice of Award is given request the apparent Successful Bidder to submit 
an acceptable substitute in which case the apparent Successful Bidder shall submit an acceptable substitute, that Bidders Bid 
price will be increased (decreased) by the difference in cost occasioned by such substitution and OWNER may consider such 
price adjustments in evaluating bids and making the Contract award.  If apparent Successful Bidder declines to make any such 
substitution, OWNER may award the Contract to the next lowest bidder that proposed to use acceptable Subcontractors, 
Suppliers, and other persons and organizations.  Declining to make requested substitutions will not constitute ground for 
forfeiting the Bid security of any Bidder.  Any Subcontractor, Supplier, other person or organization listed and to whom OWNER 
or ENGINEER does not make written objection prior to the giving of the Notice of Award will be deemed acceptable to OWNER 
and ENGINEER subject to revocation of such acceptance after the Effective Date of the documents as provided in paragraph 6.06 
of Section 00700: General Conditions. 
 
11.2. CONTRACTOR shall not be required to employ any Subcontractor, Supplier, other person or organization against whom 
CONTRACTOR has reasonable objection except as identified in those Procurement Contracts, if any, which will be assigned to 
the CONTRACTOR and identified in the Contract Documents. 
 
ARTICLE 12 - BID FORM 
 
12.1. The Bid form is included with the Bidding Documents; additional copies may be obtained from ENGINEER. 
 
12.2. All blanks of the Bid form must be completed legibly in ink or by typewriter. 
 
12.3. Bids by corporations must be executed in the corporate name by the president or a vice president (or other corporate officer 
accompanied by evidence of authority to sign) and the corporate seal must be affixed, if required by state law, and attested by the 
secretary or an assistant secretary.  The corporate address and state of incorporation shall be indicated below the signature. 
 
12.4. Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the 
signature and the official address of the partnership must be indicated below the signature. 
 
12.5. All names must be typed or printed below the signature. 
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12.6. The Bid shall contain an acknowledgement of receipt of all Addenda (the numbers of which shall be filled in on the Bid 
form). 
 
12.7. The address and telephone number for communications regarding the Bid must be indicated. 
 
12.8. Evidence of authority to conduct business as an out-of-state corporation in the state where the Work is to be performed shall 
be provided in accordance with Article 3 above.  State contractor license number, if any, must also be shown. 
 
ARTICLE 13 - SUBMISSION OF BIDS 
 
13.1. Bids shall be submitted to the Muskegon County Drain Commissioner’s Office at 141 E. Apple Avenue, Muskegon, MI 
49442 by 3:30 p.m. Monday, July 20, 2020 and shall be enclosed in an opaque, sealed envelope, marked with the Project title 
and name and address of the Bidder and accompanied by the Bid security and other required documents.  Bids will be readily 
accepted at the Drain Commissioner’s Office at the address above on Friday, July 17th from 10:00 a.m. to 5:00 p.m. and Monday, 
July 20th from 10:00 a.m. until the submission deadlines noted below for each respective Division.  If the Bid is sent through the 
mail or other delivery system, the sealed envelope shall be enclosed in a separate envelope with the notation "BID ENCLOSED" 
on the face of it. 
 
Bids for Divisions 1 – 4 shall be submitted by 12:30 p.m. 
Bids for Divisions 5 – 8 shall be submitted by 2:00 p.m. 
Bids for Divisions 9 – 12 shall be submitted by 3:30 p.m. 
 
13.2. Each prospective Bidder is furnished one copy of the Bidding Documents with one separate unbound copy each of the Bid 
form and the Bid Bond.  The unbound copy of the Bid form is to be completed and submitted with the Bid security. 
 
ARTICLE 14 - MODIFICATIONS WITH WITHDRAWAL OF BIDS 
 
14.1. Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that a Bid must be executed) 
and delivered to the place where Bids are to be submitted at any time prior to the opening of Bids. 
 
14.2.  If, within 24 hours after Bids are opened, any Bidder files a duly signed, written notice with OWNER and promptly 
thereafter demonstrates to the reasonable satisfaction of OWNER that there was a material and substantial mistake in the 
preparation of its Bid, that Bidder may withdraw its Bid and the Bid security will be returned.  Thereafter, that Bidder will be 
disqualified from further bidding on the Work.  No withdrawal of a Bid shall be permitted on account of mistake or any other 
reason after the expiration of this 24 hour period. 
 
ARTICLE 15 - OPENING OF BIDS 
 
15.1. Bids will be opened and, unless obviously nonresponsive, read aloud publicly via a digital Zoom meeting.  The instructions 
for jointing the bid opening meeting are as follows: 
 
Join Zoom Meeting via computer: 
https://us02web.zoom.us/j/81104094147 
Meeting ID: 811 0409 4147 
By phone: 888 475 4499 US Toll-free 
Meeting ID: 811 0409 4147 
 
Bids will be opened and read in accordance with the following schedule:   
 
Division 1: 1:00 p.m. 
Division 2: 1:10 p.m. 
Division 3: 1:20 p.m. 
Division 4: 1:30 p.m. 
 
Division 5: 2:30 p.m. 
Division 6: 2:40 p.m. 
Division 7: 2:50 p.m. 
Division 8: 3:00 p.m. 
 
Division 9: 4:00 p.m. 
Division 10: 4:10 p.m. 
Division 11: 4:20 p.m. 
Division 12: 4:30 p.m. 
 

https://us02web.zoom.us/j/81104094147
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An abstract of the amount of the Bids and alternatives will be made available to Bidders after the opening of Bids. 
 
ARTICLE 16 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE 
 
16.1. All Bids will remain subject to acceptance for 120 days after the day of the Bid opening, but OWNER may, in its sole 
discretion, release any Bid and return the Bid security prior to that date. 
 
ARTICLE 17 - AWARD OF CONTRACT 
 
17.1.  OWNER reserves the right to reject any or all bids, including without limitation the rights to reject any or all 
nonconforming, nonresponsive, unbalanced or conditional Bids and to reject the Bid of any Bidder if OWNER believes that it 
would not be in the best interest of the Project to make an award to that Bidder, whether because the Bid is not responsive or the 
Bidder is unqualified or of doubtful financial ability or fails to meet any other pertinent standard or criteria established by 
OWNER.  OWNER also reserves the right to waive all informalities not involving price, time or changes in the Work and to 
negotiate Contract terms with the Successful Bidder.  Discrepancies in the multiplication of units of Work and unit prices will be 
resolved in favor of the unit prices.  Discrepancies between the indicated sum of any column of figures and the correct sum 
thereof will be resolved in favor of the correct sum.  Discrepancies between words and figures will be resolved in favor of the 
words. 
 
17.2. In evaluating Bids, OWNER will consider the qualifications of the Bidders, whether or not the Bids comply with the 
prescribed requirements, unit prices and other data, as may be requested in the Bid form or prior to the Notice of Award. 
 
17.3. OWNER may consider the qualifications and experience of Subcontractors, Suppliers and other persons and organizations 
proposed for the Work.  OWNER also may consider the operating costs, maintenance considerations, performance data and 
guarantees of materials and equipment proposed for incorporation in the Work when such data is required to be submitted prior to 
the Notice of Award. 
 
17.4.  OWNER may conduct such investigations as OWNER deems necessary to assist in the evaluation of any Bid and to 
establish the responsibility, qualifications and financial ability of the Bidders, proposed Subcontractors, Suppliers, other persons 
and organizations to do the Work in accordance with the Contract Documents to OWNER's satisfaction within the prescribed 
time. 
 
17.5. If the Contract is to be awarded, it will be awarded on the basis of the Total Amount to the lowest Bidder whose evaluation 
by OWNER indicates to OWNER that the award will be in the best interest of the Project. 
 
Alternatives will not be considered in the award of this Contract. 
 
17.6. If the Contract is to be awarded, OWNER will give Successful Bidder Notice of Award within 120 days after the day of the 
Bid opening. 
 
ARTICLE 18 - CONTRACT INSURANCE AND SECURITY  
 
18.1. Paragraphs 5.03 through 5.10, of Section 00700: General Conditions and Section 00800: Supplementary Conditions set 
forth OWNER's requirements as to insurance.  When Successful Bidder delivers the executed Agreement to OWNER, it shall be 
accompanied by the required certificates of insurance (and other evidence of insurance requested by OWNER). 
 
18.2. Paragraph 5.01 of Section 00700: General Conditions and Section 00800: Supplementary Conditions set forth OWNER's 
requirements as to Performance and Payment Bonds.  When Successful Bidder delivers the executed Agreement to OWNER, it 
shall be accompanied by the required Performance and Payment Bonds. 
 
ARTICLE 19 - SIGNING OF AGREEMENT 
 
19.1. When OWNER gives a Notice of Award to the Successful Bidder, it will be accompanied by the required number of 
unsigned counterparts of the Agreement with all other written Contract Documents attached.  Within 15 days thereafter, 
CONTRACTOR shall sign and deliver the required number of counterparts of the Agreement to OWNER with the required 
Bonds and certificates of insurance.  Within 10 days thereafter, OWNER will deliver one fully signed counterpart to 
CONTRACTOR. 
 
ARTICLE 20 - PREBID CONFERENCE 
 
20.1. A prebid conference will be held on Zoom on Thursday, July 9th at 1:00 p.m.  The instructions for jointing the meeting are 
as follows: 
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Join Zoom Meeting via computer: 
https://us02web.zoom.us/j/81104094147 
Meeting ID: 811 0409 4147 
By phone: 888 475 4499 US Toll-free 
Meeting ID: 811 0409 4147 
 
Representative of OWNER and ENGINEER will be present to discuss the Project.  Bidders are encouraged to attend and 
participate in the conference.  ENGINEER will transmit to all prospective Bidders of record such Addenda as ENGINEER 
considers necessary in response to questions arising at the conference.  Oral statements may not be relied upon and will not be 
binding or legally effective. 
 
ARTICLE 21 - RETAINAGE AND PROGRESS PAYMENTS 
 
21.1. Provisions concerning retainage and progress payments are set forth in the Agreement. 
 
21.2. Retainages and progress payments will be in accordance with State of Michigan Act 524 of the Public Acts of 1980. 
  
ARTICLE 22 - WORK UNDER SEPARATE CONTRACT 
 
22.1. Refer to Section 01010: Summary of Work for work under separate contract, if any. 
 
 

 
END OF SECTION 

https://us02web.zoom.us/j/81104094147
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SECTION 00314 
 

BID 
 

Bid of ________________________________ hereinafter called Bidder, organized and existing under the laws of or a resident of  
 
the State of ________________________________, doing business as ____________________________________.* 
*Insert as applicable: “a corporation”, “a partnership” or “an individual”. 
 
To Muskegon County Drain Commissioner, hereinafter called OWNER. 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form 

included in the Contract Documents to perform and furnish all Work for the Black Creek Consolidated Drain – Division No. 
12 as specified or indicated in the Contract Documents for the Contract Price and within the Contract Times indicated in the 
Bid and in accordance with the other terms and conditions of the Contract Documents. 

 
2. Bidder accepts all of the terms and conditions of the Notice of Letting of Drain Contract and Instructions to Bidders 

including, without limitation, those dealing with the disposition of Bid security.  This Bid will remain subject to acceptance 
for 120 days after the day of bid opening.  Bidder will sign and submit the Agreement and the Bonds and other documents 
required by the Bidding Documents within 15 days after the date of OWNER’s Notice of Award. 

 
3. In submitting this Bid, Bidder represents, as more fully set forth in the Agreement, that: 
 

A. Bidder has examined and carefully studied the Bidding Documents and the following Addenda receipt of all which is 
hereby acknowledged: 

 
Date Addendum Number 
 
____________________    _____________________ 
 
____________________     _____________________ 
 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and site conditions that may 
affect cost, progress, performance and furnishing of the Work. 

 
C. Bidder is familiar with and is satisfied as to all federal, state and local laws and regulations that may affect cost, 

progress, performance and furnishing of the Work. 
 

D. Bidder has carefully studied all reports of explorations and test of subsurface conditions at or contiguous to the Site and 
all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site 
(except Underground Facilities) if identified in Section 00800: Supplementary Conditions as provided in paragraph 
4.02 of Section 00700: General Conditions.  Bidder accepts the determination set forth in paragraph SC-4.02 of Section 
00800: Supplementary Conditions of the extent of the “technical data” contained in such reports and drawings upon 
which Bidder is entitled to rely as provided in paragraph 4.02.1 of Section 00700: General Conditions.  Bidder 
acknowledges that such reports and drawings are not Contract Documents and may not be complete for Bidder’s 
purposes.  Bidder acknowledges that OWNER and ENGINEER do not assume responsibility for the accuracy or 
completeness of information and data shown or indicated in Bidding Documents with respect to Underground Facilities 
at or contiguous to the Site. 

 
E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) all such additional or 

supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, 
subsurface and Underground Facilities) at or contiguous to the Site or otherwise which may affect cost, progress, 
performance or furnishing of the Work or which relates to any aspect of the means, methods, techniques, sequences and 
procedures of construction to be employed by Bidder and safety precautions and programs incident thereto.  Bidder 
does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for 
the determination of the Bid for performance and furnishing of the Work in accordance with the times, price and other 
terms and conditions of the Contract Documents. 

 
F. Bidder is aware of the general nature of Work to be performed by OWNER and others at the Site that relates to Work 

for which this Bid is submitted as indicated on the Contract Documents. 
 

G. Bidder has correlated the information known to Bidder, information and observations obtained from visits to the Site, 
reports and drawings if any are identified in the Contract Documents and all additional or supplementary examinations, 
investigations, explorations, tests, studies and data with the Contract Documents. 
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H. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies that Bidder has 
discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to Bidder, and 
the Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for 
performing and furnishing the Work for which this Bid is submitted. 

I. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is 
not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder 
has not directly or indirectly induced or solicited any other Bidder to submit a false or sham bid; Bidder has not 
solicited or induced any person, firm or corporation to refrain from bidding; and Bidder has not sought by collusion to 
obtain for itself any advantage over any other bidder or over OWNER. 

4. Bidder will complete the Work for the following unit prices:

Unit Price Schedule – Base Bid 

Item 
No. Item Description Unit Estimated 

Quantity Unit Price Amount 

1 Open Drain Construction LF 1,358.0 $ $ 

2 12-inch C76 IV RCP Storm Sewer LF 32.0 $ $ 

3 15-inch C76 IV RCP Storm Sewer LF 152.0 $ $ 

4 18-inch C76 IV RCP Storm Sewer LF 80.0 $ $ 

5 12-inch Dual Wall Perf HDPE Storm Sewer LF 200.0 $ $ 

6 18-inch Dual Wall Perf HDPE Storm Sewer LF 1,207.0 $ $ 

7 24-inch Dual Wall Solid HDPE Storm Sewer LF 1,306.0 $ $ 

8 4-Foot Diameter Storm Manhole EA 3.0 $ $ 

9 2-Foot Diameter Storm Catch Basin (w/ 2 Foot 
Sump) EA 4.0 $ $ 

10 4-Foot Diameter Storm Catch Basin (w/ 2 Foot 
Sump) EA 6.0 $ $ 

11 12-inch Diameter RCP End Section EA 4.0 $ $ 

12 15-inch Diameter RCP End Section EA 12.0 $ $ 

13 18-inch Diameter RCP End Section EA 7.0 $ $ 

14 Plain Riprap over Geotextile Fabric SYD 79.0 $ $ 

15 Stream Restoration Two Stage Channel 
Construction  LF 1,020.0 $ $ 

16 Stream Restoration Detail 108 Riffle Zone EA 3.0 $ $ 

17 HMA Roadway Restoration SYD 465.0 $ $ 

18 HMA Driveway Restoration SYD 97.0 $ $ 

19 Gravel Driveway Restoration SYD 553.0 $ $ 

20 Concrete Driveway Restoration SYD 75.0 $ $ 

21 Mulch Blanket SYD 0.0 $ $ 

22 Surface Restoration, Topsoil, Open Channel 
Seeding, and Mulch SYD 0.0 $ $ 
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23 Lawn Restoration, Topsoil, Seed, and Mulch SYD 8,000.0 $ $ 

24 Mobilization, Max (10%) LS 1.0 $ $ 

25 Soil Erosion & Sedimentation Control Measures LS 1.0 $ $ 

26 Traffic Control LS 1.0 $ $ 

27 Clearing LS 1.0 $ $ 

 
 
Base Bid Total Amount (numbers)      $____________________________________ 
 
 
Base Bid Total Amount (words) __________________________________________________________________________________ 
 
________________________________________________________________________________________________________dollars. 

 
 

Unit Price Schedule – Alternate No. 1 
 

Item 
No. Item Description Unit Estimated 

Quantity Unit Price Amount 

1 Open Drain Construction  LF 75.0 $ $ 

5 12-inch Dual Wall Solid HDPE Storm Sewer LF 1,550.0 $ $ 

8 4-Foot Diameter Storm Manhole  EA 1.0 $ $ 

9 2-Foot Diameter Storm Catch Basin (w/ 2 Foot 
Sump) EA 1.0 $ $ 

10 4-Foot Diameter Storm Catch Basin (w/ 2 Foot 
Sump) EA 3.0 $ $ 

11 12-inch Diameter RCP End Section EA 1.0 $ $ 

17 HMA Roadway Restoration SYD 225.0 $ $ 

18 HMA Driveway Restoration SYD 115.0 $ $ 

19 Gravel Driveway Restoration SYD 80.0 $ $ 

23 Lawn Restoration, Topsoil, Seed, and Mulch SYD 3,300.0 $ $ 

27 Clearing LS 1.0 $ $ 

28 Curb & Gutter, Remove LF 50.0 $ $ 

29 Concrete Curb & Gutter LF 50.0 $ $ 

30 6-inch PVC SDR 26 Storm Sewer Service LF 150.0 $ $ 

31 Traffic Control, Additional LS 1.0 $ $ 

 
 
 

Alternate No. 1 Bid Total Amount (numbers)     $____________________________________________ 
 
 

Alternate No. 1 Bid Total Amount (words) ___________________________________________________________________________dollars. 
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5. Bidder agrees that the Work will be substantially complete on or before September 15, 2021 and completed and ready for 

final payment in accordance with paragraph 14.07 of Section 00700: General Conditions on or before October 15, 2021. 
Once work has been initiated at the site, work shall be substantially complete within 120 calendar days and completed and 
ready for final payment within 150 calendar days. 

 
Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work on time. 
 
6. The following documents are attached to and made a condition of this bid: 
 

A. Required bid security. 
 

7. Communications to Bidder concerning this Bid shall be addressed to the address indicated below. 
 
8. The terms used in this Bid which are defined in the General Conditions of the construction Contract, included as part of the 

Contract Documents, have the meanings assigned to them in Section 00700: General Conditions. 
 
 
 
SUBMITTED on ________________________, 20 __  BY: _________________________________________ 
 Date*          Name of Bidder* 
 
____________________________________________        _________________________________________ 
 Street*        Signature 
 
____________________________________________        _________________________________________ 
  City, State, and Zip*             Name and Title of Signatory* 
 
____________________________________________ 
  Telephone Number* 
 
 
*Typed or printed in ink. 
 
 

 
END OF SECTION 
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SECTION 00410 
 

BID BOND 
 

OWNER:  Bid Due Date:  

Address:     Project:  

City, State, Zip:  

 
IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the following terms hereof, do 
each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
Surety (Principal Place of Business):   Bidder: 
 
 
    
Name of Surety*     Name of Bidder* 
 
    
Street*  Street* 
 
    
City, State, Zip*  City, State, Zip* 
 
 (Seal)  (Seal) 
Surety’s Corporate Seal  Bidder’s Corporate Seal 
 
By:  By:  
Signature and Title  Signature and Title 
  (Attach Power of Attorney) 
 
Attest:  Attest:  
Signature and Title  Signature and Title 
 
*Typed or printed in ink. 
 
 
Bond: 
 
 
Bond Number:    

 

Date (not later than Bid Due Date):    

 

Penal Sum:    

 
Note: (1) Above addresses are to be used for giving required notice. 
 (2) Any singular reference to Bidder, Surety, OWNER or other party shall be considered plural where applicable. 
 
1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns 
to pay to OWNER upon default of Bidder the penal sum set forth on the face of this Bond. 

 
2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents 
the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding 
Documents and Contract Documents. 
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3.       This obligation shall be null and void if: 
 
 OWNER accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any extensions 
thereof agreed to in writing by OWNER) the Agreement required by the Bidding Documents and any performance any payment 
bonds required by the Bidding Documents and Contract Documents, or 

 
 All Bids are rejected by OWNER, or 
 
 OWNER fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension 
thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by paragraph 5 hereof). 
 
4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by 
Bidder and Surety of written notice of default from OWNER, which notice will be given with reasonable promptness, identifying 
this Bond and the Project and including a statement of the amount due. 
 
5. Surety waives notice of and any all defenses based on or arising out of any time extension to issue notice of award 
agreed to in writing by OWNER and Bidder, provided that the time for issuing notice of award including extension shall not in 
the aggregate exceed 120 days from Bid Due Date without Surety’s written consent. 
 
6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in 
paragraph 4 above is received by Bidder and Surety, and in no case later than one year after Bid Due Date. 
 
7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the states in 
which the Project is located. 
 
8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the 
face of this Bond.  Such notices may be sent by personal delivery, commercial courier or by United States Registered or Certified 
Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned. 
 
9. Surety shall cause to attach to this Bond a current and effective Power of Attorney evidencing the authority of the 
officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver such Bond and bind the 
Surety thereby. 
 
10. This Bond is intended to conform to all applicable statutory requirements.  Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length.  If any 
provision of the Bond conflicts with any applicable provision of any applicable statute, then the provision of said statue shall 
govern and the remainder of this Bond that is not conflict therewith shall continue in full force and effect. 
 
11. The term “Bid” as used herein includes a Bid, offer or proposal as applicable. 
 
 
 
 

END OF SECTION 
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SECTION 00500 
 

AGREEMENT 
 

THIS AGREEMENT is dated as of the _____________________ day of _________________ in the year 2020 by and between 
Muskegon County Drain Commissioner (hereinafter called OWNER) and ______________________________(hereinafter 
called CONTRACTOR).  OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 
 
ARTICLE 1 - WORK 
 
CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The Work is generally described 
as follows: Black Creek Consolidated Drain – Division 12. 
 
ARTICLE 2 - ENGINEER 
 
The Project has been designed by Eng., Inc., Grand Haven, Michigan, who is hereinafter called ENGINEER and who will act as 
OWNER’s representative, assume all duties and responsibilities and have the rights and authority assigned to ENGINEER in the 
Contract Documents in connection with completion of the Work in accordance with the Contract Documents. 
 
ARTICLE 3 - CONTRACT TIMES 
 

3.1 The Work will be substantially complete by September 15, 2021. All the work will be completed and ready for 
final payment by October 15, 2021. Once work has been initiated at the site, work shall be substantially complete within 120 
calendar days and completed and ready for final payment within 150 calendar days. 

 
3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and 
that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 3.1 above, plus 
any extensions thereof allowed in accordance with Article 12 of the General Conditions.  They also recognize the delays, 
expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by OWNER if the 
Work is not completed on time.  Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that 
as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER Amount Dollars $500.00 for each 
day that expires after the time specified in paragraph 3.1 for Substantial Completion until the Work is substantially 
complete. After Substantial Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining work 
within the Contract Time, CONTRACTOR shall pay OWNER Amount Dollars $500.00 for each day that expires after the 
time specified in paragraph 3.1 for completion and readiness for final payment. 

 
ARTICLE 4 - CONTRACT PRICE 
 
OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents.  
 
ARTICLE 5 - PAYMENT PROCEDURES 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of Section 00700: General Conditions.  
Applications for Payment will be processed by ENGINEER as provided in the General Conditions. 
 

5.1 Progress Payments.  OWNER shall make progress payments on account of the Contract Price on the basis of 
CONTRACTOR’s Application for Payment as recommended by ENGINEER, monthly during construction as provided in 
paragraphs 5.1.1 and 5.1.2 below.  All such payments will be on the basis of the progress of the Work based on unit prices 
and quantities of Work completed. 

 
5.1.1 Prior to Substantial completion, progress payments will be made in an amount equal to: 100 percent of the Work 
completed and 100 percent of materials and equipment not incorporated in the Work but delivered, suitably stored and 
accompanied by documentation satisfactory to OWNER as provided in paragraph 14.02 of Section 00700: General 
Conditions less the aggregate of payments previously made and less such amounts as ENGINEER should determine or 
OWNER may withhold, in accordance with Article 14 of Section 00700: General Conditions, except that OWNER will 
retain a portion of each progress payment limited to: 

 
5.1.1.1 Not more than 10 percent of the dollar value of the work completed until 50 percent of the Work has 
been completed as determined by ENGINEER. 
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5.1.1.2 After the Work has been 50 percent completed as determined by ENGINEER, additional retainage 
will not be withheld unless OWNER determines that CONTRACTOR is not making satisfactory progress, or for 
other specific cause relating to CONTRACTOR’s performance under the Contract.  If the OWNER so 
determines, the OWNER may retain not more than 10 percent of the dollar value of the Work more that 50 
percent completed. 

 
5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to 
CONTRACTOR to 95 percent of the Contract Price, less such amounts as ENGINEER shall determine, or OWNER may 
withhold, in accordance with Article 14 of the General Conditions. 
 
5.1.3 OWNER may deduct from progress payments amounts which are due to OWNER from CONTRACTOR in 
accordance with the Contract Documents. 
 
5.1.4 After Substantial Completion, OWNER may, at OWNER’s sole discretion, pay an amount sufficient to increase 
total payments to CONTRACTOR to more than 95 percent of the Contract Price (if OWNER has received consent of 
surety in a form acceptable to OWNER). 
 
5.1.5 Progress payment shall not be due until 15 days after OWNER has received the funds with which to make the 
progress payment form a department or agency of the federal or state government, if any funds are to come from either 
of these sources. 

 
5.2 The retained funds will not be commingled with other funds of OWNER and will be deposited in an interest 
bearing account in a regulated financial institution in this state where in all such retained funds are kept by OWNER which 
will account for both retainage and interest on each construction contract separately. 

 
5.3 OWNER is not required to deposit retained funds in an interest-bearing account if the retained funds are to be 
provided under a state or federal grant and the retained funds have not been paid to OWNER. 

 
5.4 OWNER, at any time after 94 percent of Work under the Contract has been completed as determined by 
ENGINEER and at the request of CONTRACTOR, will release the retainage plus interest to the CONTRACTOR only if 
CONTRACTOR provides to OWNER an irrevocable letter of credit in the amount of the retainage plus interest, issued by a 
Bank authorized to do business in this state, containing terms mutually acceptable to CONTRACTOR and OWNER. 

 
5.5 Unresolved disputes between OWNER and CONTRACTOR regarding retained funds and interest on retained 
funds shall be submitted to an agent in accordance with the dispute resolution process described in Section 4 of State of 
Michigan Act 524 of P.A. of 1980. 

 
ARTICLE 6 - INTEREST 
 
All moneys not paid when due as provided in Article 14 of Section 00700: General Conditions shall bear interest at the rate of 1 
percent per month. 
 
ARTICLE 7 - CONTRACTOR’S REPRESENTATIONS 
 
In order to induce OWNER to enter into the Agreement CONTRACTOR makes the following representations: 
 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda listed in 
paragraph 8) and the other related data identified in the Bidding Documents including technical data. 

 
7.2 CONTRACTOR has visited the Site and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

 
7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may 
affect cost, progress, and performance of the Work. 

 
7.4 CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) if identified in Section 00800: Supplementary Conditions as provided 
in paragraph 4.02.1 of Section 00700: General Conditions.  CONTRACTOR accepts the determination set forth in 
paragraph SC-4.02 of Section 00800: Supplementary Conditions of the extent of the “technical data” contained in such 
reports and drawings upon which CONTRACTOR is entitled to rely as provided in paragraph 4.02 of Section 00700: 
General Conditions.  CONTRACTOR acknowledges that such reports and drawings are not Contract Documents and may 
not be complete for CONTRACTOR’s purposes.  CONTRACTOR acknowledges that OWNER and ENGINEER do not 
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assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract 
Documents with respect to Underground Facilities at or contiguous to the Site. 

 
7.5 CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all such 
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions 
(surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or 
performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences, and 
procedures of construction to be employed by CONTRACTOR and safety precautions and programs incident thereto.  
CONTRACTOR does not consider that any additional examinations, investigations, explorations, tests, studies or data are 
necessary for the performance and furnishing of the Work at the Contract Price, within the Contract Times and in 
accordance with the other terms and conditions of the Contract Documents. 

 
7.6 CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the Site that 
relates to the Work as indicated in the Contract Documents. 

 
7.7 CONTRACTOR has correlated the information known to CONTRACTOR, information and observations 
obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, 
investigations, explorations, tests, studies, and data with the Contract Documents. 

 
7.8 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that 
CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by ENGINEER is acceptable 
to CONTRACTOR, and the Contract Documents are generally sufficient to indicate and convey understanding of all terms 
and conditions for performance and furnishing of the Work. 

 
ARTICLE 8 - CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR concerning the Work 
consist of the following: 
 

8.1. CONTRACTOR’s Bid dated ____________. 
 
8.2. Addenda ____ to ____, inclusive. 
 
8.3. This Agreement. 
 
8.4. Construction Performance Bond. 
 
8.5. Construction Payment Bond. 
 
8.6. General Conditions. 
 
8.7. Supplementary Conditions. 
 
8.8. Michigan EGLE Permit. 
 
8.9. Right of Way Permit Application from Muskegon County Road Commission and Provided in Section 01570. 
 
8.10. Muskegon County Drain Commissioner SESC Permit.  
 
8.11. Notice of Award. 
 
8.12. Notice to Proceed. 
 
8.13. Project Manual bearing the title: Black Creek Consolidated Drain – Division 12 and consisting of Sections and 
Divisions and Drawings as listed in the Table of Contents thereof and dated June 2020. 
 
8.14. Drawings, consisting of sheets as listed on the cover sheet with each sheet bearing the following general title: 
Black Creek Consolidated Drain – Division 12 and dated June 2020. 
 
8.15. The following which may be delivered or issued after the Effective Date of the Agreement and are not attached 
hereto: 

a. Written Amendments. 
b. Change Orders. 
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There are no Contract Documents other than those listed above in Article 8.  The Contract Documents may only be amended, 
modified, or supplemented as provided in paragraph 3.04 of Section 00700: General Conditions. 
 
ARTICLE 9 – MISCELLANEOUS 
 

9.1. Terms used in the Agreement which are defined in Article 1 of the General Conditions will have the meanings 
indicated in Section 00700: General Conditions. 

 
9.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, 
moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that 
the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract 
Documents. 

 
9.3. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the 
other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and 
obligations contained in the Contract Documents. 

 
9.4. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation 
shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon OWNER and 
CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken 
provision. 

 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate.  One counterpart each has 
been delivered to OWNER, CONTRACTOR and ENGINEER. 
 
    CONTRACTOR:     OWNER: 
 
By: ________________________________________                                                                     . 
   Name of CONTRACTOR 
 
____________________________________________  _________________________________________ 
   Signature Signature 
 
____________________________________________  _________________________________________ 
   Name and Title of Signatory* Name and Title of Signatory* 
 
Witness: _____________________________________  Witness: __________________________________ 
 
 
Witness: _____________________________________  Witness: __________________________________ 
 
 
Signed on ______________________________, 20__  Signed on ___________________________, 20___ 
   Date*  Date* 
 
____________________________________________  __________________________________________ 
   Street* Street* 
 
____________________________________________  __________________________________________ 
   City, State and Zip* City, State and Zip* 
 
____________________________________________  __________________________________________            
   Telephone Number*                                                               Telephone Number* 
 
 
* typed or printed in ink.       
 
 

END OF SECTION 
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SECTION 00610 
 

CONSTRUCTION PERFORMANCE BOND 
 
 

   Any singular reference to CONTRACTOR, Surety, OWNER or other party shall be considered plural where applicable.  
 
CONTRACTOR (Name and Address):    SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
 
CONSTRUCTION CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location): 
 
 
 
 
BOND 
  Date (Not earlier than Construction Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
 
 
 
 
CONTRACTOR AS PRINCIPAL   SURETY 
  Company:    (Corp. Seal)   Company:         (Corp. Seal) 
 
  Signature:____________________________________   Signature:_____________________________________ 
  Name and Title:        Name and Title: 
 
 
 
 
CONTRACTOR AS PRINCIPAL   SURETY 
  Company:    (Corp. Seal)   Company:         (Corp. Seal) 
 
  Signature:____________________________________   Signature:_____________________________________ 
  Name and Title:        Name and Title: 
 

 
1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors 
and assigns to the OWNER for the performance of the Construction Contract, which is incorporated herein by reference. 
 
2.  If the CONTRACTOR performs the Construction Contract, the Surety and the CONTRACTOR shall have no obligation under 
this Bond, except to participate in conferences as provided in Subparagraph 3.1. 
 
 
 
3.  If there is no Owner Default, the Surety's obligation under this Bond shall arise after: 
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    3.1 The OWNER has notified the CONTRACTOR and the Surety at its address described in Paragraph 10 below, that the 

OWNER is considering declaring a Contractor Default and has requested and attempted to arrange a conference with 
the CONTRACTOR and the Surety to be held not later than fifteen days after receipt of such notice to discuss methods 
of performing the Construction Contract.  If the OWNER, the CONTRACTOR and the Surety agree, the 
CONTRACTOR shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall 
not waive the OWNER's right, if any, subsequently to declare a Contractor Default; and 

 
    3.2 The OWNER has declared a Contractor Default and formally terminated the CONTRACTOR's right to complete the 

contract.  Such Contractor Default shall not be declared earlier than twenty days after the CONTRACTOR and the 
Surety have received notice as provided in Subparagraph 3.1; and 

 
    3.3 The OWNER has agreed to pay the Balance of the Contract Price to the Surety in accordance with the terms of the 

Construction Contract or to a contractor selected to perform the Construction Contract in accordance with the terms of 
the contract with the OWNER. 

 
4.  When the OWNER has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety's expense take one 
of the following actions: 
 
    4.1 Arrange for the contractor, with consent of the OWNER, to perform and complete the Construction Contract; or 
 
    4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent 

contractors; or 
 
    4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the OWNER for a contract for 

performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the 
OWNER and the contractor selected with the OWNER's concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the 
OWNER the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract Price incurred by 
the OWNER resulting from the CONTRACTOR's default; or 

 
    4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable 

promptness under the circumstances: 
 

1. After investigation, determine the amount for which it may be liable to the OWNER and, as soon as practicable 
after the amount is determined, tender payment therefor to the OWNER; or 

 
2. Deny liability in whole or in part and notify the OWNER citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in Paragraph 4 with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond fifteen days after receipt of an additional written notice from the OWNER to the Surety demanding that the 
Surety perform its obligations under this Bond, and the OWNER shall be entitled to enforce any remedy available to the 
OWNER.  If the Surety proceeds as provided in Subparagraph 4.4 and the OWNER refuses the payment tendered or the Surety 
had denied liability, in whole or in part, without further notice the OWNER shall be entitled to enforce any remedy available to 
the OWNER. 
 
6.  After the OWNER has terminated the CONTRACTOR's right to complete the Construction Contract, and if the Surety elects 
to act under Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the OWNER shall not be greater than 
those of the CONTRACTOR under the Construction Contract, and the responsibilities of the OWNER to the Surety shall not be 
greater than those of the OWNER under the Construction Contract.  To the limit of the amount of this Bond, but subject to 
commitment by the OWNER of the Balance of the Contract Price to mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1 The responsibilities of the CONTRACTOR for correction of defective work and completion of the Construction 
Contract; 

 
6.2 Additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the 

actions or failure to act of the Surety under Paragraph 4; and 
 
6.3 Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by 

delayed performance or non-performance of the CONTRACTOR. 
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7.  The Surety shall not be liable to the OWNER or others for obligations of the CONTRACTOR that are unrelated to the 
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any person or entity other than the OWNER or its heirs, executors, 
administrators, or successors. 
 
8.  The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related 
subcontracts, purchase orders and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted within two years after Contractor Default or within two years 
after the CONTRACTOR ceased working or within two years after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation 
available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
10. Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or delivered to the address shown on the signature 
page. 
 
11. When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a statutory bond and not as a common law bond. 
 
12. Definitions. 
 

12.1 Balance of the Contract Price:  The total amount payable by the OWNER to the CONTRACTOR under the Construction 
Contract after all proper adjustments have been made, including allowance to the CONTRACTOR of any amount 
received or to be received by the OWNER in settlement of insurance or other claims for damages to which the 
CONTRACTOR is entitled, reduced by all valid and proper payments made to or on behalf of the CONTRACTOR 
under the Construction Contract. 

 
12.2 Construction Contract:  The agreement between the OWNER and the CONTRACTOR identified on the signature page, 

including all Contract Documents and changes thereto. 
 
12.3 Contractor Default: Failure of the CONTRACTOR, which has neither been remedied nor waived, to perform or 

otherwise to comply with the terms of the Construction Contract. 
 
12.4 Owner Default:  Failure of the OWNER, which has neither been remedied nor waived, to pay the CONTRACTOR as 

required by the Construction Contract or to perform and complete or comply with the other terms thereof. 
 
 
  (FOR INFORMATION ONLY - Name, Address and Telephone) 
  AGENT or BROKER:    
 
 
 
             
 OWNER's REPRESENTATIVE (Architect, Professional or other party): 
 
 
 
 
 
 
 

END OF SECTION 
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SECTION 00620 
 

CONSTRUCTION PAYMENT BOND 
 

Any singular reference to CONTRACTOR, Surety, OWNER, or other party shall be considered plural where applicable. 
 
 
CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place of Business): 
 
 
OWNER (Name and Address): 
 
 
CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location): 
 
 
BOND 
  Bond Number: 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
 
Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 

each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 

 
CONTRACTOR AS PRINCIPAL  SURETY  
 Company:     
         
 Signature:  (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
         
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
(Space is provided below for signatures of additional parties, if 
required.) 

   

    Attest:   
    Signature and Title  
      
CONTRACTOR AS PRINCIPAL   SURETY  
 Company:     
    
 Signature:    (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
      
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
       
    Attest:   
    Signature and Title:  
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1.  CONTRACTOR and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to OWNER to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, 
which is incorporated herein by reference.   
 
2.  With respect to OWNER, this obligation shall be null and void if CONTRACTOR: 

2.1. Promptly makes payment, directly or indirectly, for all sums due Claimants, and 
 

2.2. Defends, indemnifies, and holds harmless OWNER from all claims, demands, liens, or suits alleging non-payment by 
CONTRACTOR by any person or entity who furnished labor, materials, or equipment for use in the performance of the 
Contract, provided OWNER has promptly notified CONTRACTOR and Surety (at the addresses described in Paragraph 
12) of any claims, demands, liens, or suits and tendered defense of such claims, demands, liens, or suits to 
CONTRACTOR and Surety, and provided there is no Owner Default. 

 
3.  With respect to Claimants, this obligation shall be null and void if CONTRACTOR promptly makes payment, directly or 
indirectly, for all sums due. 
 
4.  Surety shall have no obligation to Claimants under this Bond until: 
 

4.1. Claimants who are employed by or have a direct contract with CONTRACTOR have given notice to Surety (at the 
addresses described in Paragraph 12) and sent a copy, or notice thereof, to OWNER, stating that a claim is being made 
under this Bond and, with substantial accuracy, the amount of the claim. 

 
4.2. Claimants who do not have a direct contract with CONTRACTOR: 

 
1. Have furnished written notice to CONTRACTOR and sent a copy, or notice thereof, to OWNER, within 90 days after 

having last performed labor or last furnished materials or equipment included in the claim stating, with substantial 
accuracy, the amount of the claim and the name of the party to whom the materials or equipment were furnished or 
supplied, or for whom the labor was done or performed; and 

 
2. Have either received a rejection in whole or in part from CONTRACTOR, or not received within 30 days of 

furnishing the above notice any communication from CONTRACTOR by which CONTRACTOR had indicated the 
claim will be paid directly or indirectly; and 

 
3. Not having been paid within the above 30 days, have sent a written notice to Surety and sent a copy, or notice thereof, 

to OWNER, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice 
furnished to CONTRACTOR. 

 
5.  If a notice by a Claimant required by Paragraph 4 is provided by OWNER to CONTRACTOR or to Surety, that is sufficient 
compliance. 
 
6.  When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety's expense take the 
following actions: 
 

6.1. Send an answer to that Claimant, with a copy to OWNER, within 45 days after receipt of the claim, stating the amounts 
that are undisputed and the basis for challenging any amounts that are disputed. 

 
6.2. Pay or arrange for payment of any undisputed amounts. 

 
7.  Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any 
payments made in good faith by Surety. 
 
8.  Amounts owed by OWNER to CONTRACTOR under the Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any performance bond.  By CONTRACTOR furnishing and OWNER accepting this Bond, they 
agree that all funds earned by CONTRACTOR in the performance of the Contract are dedicated to satisfy obligations of 
CONTRACTOR and Surety under this Bond, subject to OWNER's priority to use the funds for the completion of the Work. 
 
9.  Surety shall not be liable to OWNER, Claimants, or others for obligations of CONTRACTOR that are unrelated to the 
Contract.  OWNER shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have 
under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under 
this Bond. 
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10.  Surety hereby waives notice of any change, including changes of time, to the Contract or to related Subcontracts, purchase 
orders and other obligations. 
 
11.  No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the 
location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the 
Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first 
occurs.  If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as 
a defense in the jurisdiction of the suit shall be applicable. 
 
12.  Notice to Surety, OWNER, or CONTRACTOR shall be mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, OWNER, or CONTRACTOR, however accomplished, shall be sufficient compliance as of the 
date received at the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be 
performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory requirement shall be deemed incorporated herein.  The intent is that this Bond shall be 
construed as a statutory Bond and not as a common law bond.   
 
14.  Upon request of any person or entity appearing to be a potential beneficiary of this Bond, CONTRACTOR shall promptly 
furnish a copy of this Bond or shall permit a copy to be made. 
 
15.  Definitions. 
 

15.1. Claimant: An individual or entity having a direct contract with CONTRACTOR, or with a first-tier subcontractor of 
CONTRACTOR, to furnish labor, materials, or equipment for use in the performance of the Contract.  The intent of this 
Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, 
light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract, architectural and engineering 
services required for performance of the Work of CONTRACTOR and CONTRACTOR's subcontractors, and all other 
items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were 
furnished. 

 
15.2. Contract: The agreement between OWNER and CONTRACTOR identified on the signature page, including all Contract 

Documents and changes thereto.   
 

15.3. Owner Default: Failure of OWNER, which has neither been remedied nor waived, to pay CONTRACTOR as required 
by the Contract or to perform and complete or comply with the other terms thereof. 

 
 
 

END OF SECTION 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
 A. Wherever used in the Bidding Requirements 
or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  
 
 3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 
 
 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 
 
 6. Bidder--The individual or entity who submits 
a Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 

 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 
 
 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 
 
 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, if 
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.  
 
 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
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 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 
 
 21. General Requirements--Sections of Division 
1 of the Specifications. The General Requirements pertain 
to all sections of the Specifications. 
 
 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 
 

 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 
 
 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 
 
 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared 
and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor. 
 
 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
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administrative requirements and procedural matters 
applicable thereto. 
 
 44. Subcontractor--An individual or entity 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 
 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or 
a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 

but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
 A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
 B. Intent of Certain Terms or Adjectives 
 
 1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 
 
 C. Day 
 
 1. The word “day” means a calendar day 
of 24 hours measured from midnight to the next midnight. 
 
 D. Defective 
 
 1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  
 

a. does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, 
or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 
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 E. Furnish, Install, Perform, Provide 
 
 1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 
 
 2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 
 
 3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 
 
 4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 
 
 F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
 A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 
 
 B. Evidence of Insurance: Before any Work at 
the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 
 
2.02 Copies of Documents 
 
 A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request 
at the cost of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 

or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
 
2.04 Starting the Work 
 
 A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 
 
2.05 Before Starting Construction 
 
 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 
 1. a preliminary Progress Schedule; indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 
 
 2. a preliminary Schedule of Submittals; and 
 
 3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 
 
2.06 Preconstruction Conference 
 
 A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
 A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
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 1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 
 
 2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 
 
 3. Contractor’s Schedule of Values will be 
acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to 
component parts of the Work. 
 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all.  
 
 B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided whether or not specifically called for at no 
additional cost to Owner. 
 
 C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 
 
3.02 Reference Standards 
 
 A. Standards, Specifications, Codes, Laws, and 
Regulations 
 
 1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 
 
 2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 

responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies 
 
 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 
 
 2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until 
an amendment or supplement to the Contract Documents 
has been issued by one of the methods indicated in 
Paragraph 3.04. 
 
 3. Contractor shall not be  liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 
thereof. 
 
 B. Resolving Discrepancies 
 
 1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 
 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
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(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract 
Documents 
 
 A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
 B. The requirements of the Contract Documents 
may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more 
of the following ways: 
 
 1. A Field Order;  
 
 2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  
 
 3. Engineer’s written interpretation or 
clarification.  
 
3.05 Reuse of Documents 
 
 A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all 
of the Work under a direct or indirect contract with 
Contractor, shall not:  
 
 1. have or acquire any title to or ownership 
 rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or  
 
 2. reuse any of such Drawings, Specifications, 
 other documents, or copies thereof on extensions 
of the Project or any other project without written consent 
of Owner and Engineer and specific written verification 
or adaption by Engineer.  
 
 B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
 A. Copies of data furnished by Owner or 
Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the 
printed copies (also known as hard copies). Files in 
electronic media format of text, data, graphics, or other 
types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained 
or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 
 
 B. Because data stored in electronic media 
format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the 
party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party.. 
 
 C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of 
software application packages, operating systems, or 
computer hardware differing from those used by the 
data’s creator. 
 
 
ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
 
 A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 
may make a Claim therefor as provided in Paragraph 
10.05. 
 
 B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 
 
 C. Contractor shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 
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4.02 Subsurface and Physical Conditions 
 
 A. Reports and Drawings: The Supplementary 
Conditions identify: 
 
 1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 
 
 2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Contract 
Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 
 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed 
by Contractor, and safety precautions and programs 
incident thereto; or 
 
 2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 
 
4.03 Differing Subsurface or Physical Conditions 
 
 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 
 
 1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 
 
 2. is of such a nature as to require a change in the 
Contract Documents; or 
 
 3. differs materially from that shown or indicated 
in the Contract Documents; or 
 

 4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  
 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so. 
 
 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 
 
 C. Possible Price and Times Adjustments  
 
 1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 
 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
 
b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03.  

 
 2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 
 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
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c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
 3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, 
or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
4.04 Underground Facilities 
 
 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. 
Unless it is otherwise expressly provided in the Sup-
plementary Conditions: 
 
 1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 
 
 2. the cost of all of the following will be 
included in the Contract Price, and Contractor shall have 
full responsibility for:  
 

a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 
c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 
d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
 B. Not Shown or Indicated  
 
 1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that 
owner and to Owner and Engineer. Engineer will 

promptly review the Underground Facility and determine 
the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility.  
 
 2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment 
shall be made in the Contract Price or Contract Times, or 
both, to the extent that they are attributable to the 
existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated 
with reasonable accuracy in the Contract Documents and 
that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. 
If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05.  
 
4.05 Reference Points 
 
 A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible 
for laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property 
monuments by professionally qualified personnel. 
 
4.06 Hazardous Environmental Condition at Site 
 
 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of 
the Contract Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
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 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences 
and procedures of construction to be employed by 
Contractor and safety precautions and programs incident 
thereto; or 
 
 2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 
 
 C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is 
responsible. 
 
 D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any.  
 
 E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 
 
 F. If after receipt of such written notice 
Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance 
with Article 7. 
 
 G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06. G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 
 
 H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 
 
 I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
 A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
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in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents.  
 
 B. All bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 
 
 C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where 
any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
days after the event giving rise to such notification, 
provide another bond and surety, both of which shall 
comply with the requirements of Paragraphs 5.01.B and 
5.02. 
 
5.02 Licensed Sureties and Insurers 
 
 A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages 
so required. Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
 
5.03 Certificates of Insurance 
 
 A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  
 
 B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase 
and maintain.  
 
5.04 Contractor’s Liability Insurance 
 
 A. Contractor shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 

from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and 
Contractor’s other obligations under the Contract 
Documents, whether it is to be performed by Contractor, 
any Subcontractor or Supplier, or by anyone directly or 
indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be 
liable: 
 
 1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 
 
 2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 
 
 3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 
 
 4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 
 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or  
 
b. by any other person for any other reason; 

 
 5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 
 
 6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 
 B. The policies of insurance required by this 
Paragraph 5.04 shall: 
 
 1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include 
as additional insured (subject to any customary exclusion 
regarding professional liability) Owner and Engineer, and 
any other individuals or entities identified in the Supple-
mentary Conditions, all of whom shall be listed as addi-
tional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for all 
claims covered thereby; 
 
 2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
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 3. include completed operations insurance; 
 
 4. include contractual liability insurance 
covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 
 
 5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of 
insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 
 
 6. remain in effect at least until final payment 
and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 
 
 7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 
 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

 
5.05 Owner’s Liability Insurance 
 
 A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 
 
5.06 Property Insurance 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to 
such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 
 
 1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 
 

 2. be written on a Builder’s Risk “all-risk” or 
open peril or special causes of loss policy form that shall 
at least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and materials 
and equipment in transit, and shall insure against at least 
the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious 
mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and 
Regulations, water damage, (other than caused by flood) 
and such other perils or causes of loss as may be specifi-
cally required by the Supplementary Conditions; 
 
 3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 
 
 4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 
 
 5. allow for partial utilization of the Work by 
Owner; 
 
 6. include testing and startup; and 
 
 7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 
 
 B. Owner shall purchase and maintain such 
boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include 
the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified 
in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
 C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
 D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 16 

deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 
 
 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such 
other insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
 A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 
in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
 B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
 

 1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 
 
 2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion 
pursuant to Paragraph 14.04, or after final payment 
pursuant to Paragraph 14.07. 
 
 C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred 
to in Paragraph 5.07.B shall contain provisions to the 
effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no 
rights of recovery against Contractor, Subcontractors, or 
Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 
 
5.08 Receipt and Application of Insurance Proceeds 
 
 A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for 
the insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order . 
 
 B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary 
shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach. If no 
such agreement among the parties in interest is reached, 
Owner as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
 A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
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Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
Paragraph 2.01.B. Owner and Contractor shall each 
provide to the other such additional information in respect 
of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all 
of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage. Without prejudice to 
any other right or remedy, the other party may elect to 
obtain equivalent bonds or insurance to protect such other 
party's interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
 A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 
the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, 
but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or 
occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
 A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 
sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents.  
 
 B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 

received from the superintendent shall be binding on 
Contractor. 
 
6.02 Labor; Working Hours 
 
 A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 
 
 B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
 A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 
 
 B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and 
quality of materials and equipment.  
 
 C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions 
of the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 
 
6.04 Progress Schedule 
 
 A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided 
below. 
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 1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 
 
 2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by 
a Change Order.  
 
6.05 Substitutes and “Or-Equals” 
 
 A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below. 
 
 1. “Or-Equal” Items: If in Engineer’s sole 
discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 
proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  
 

a. in the exercise of reasonable judgment 
Engineer determines that:  

 
 1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  
 
 2) it will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole,  
 
 3) it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  

 
 1) there will be no increase in cost to 
the Owner or increase in Contract Times, and  

 
 2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor.  
 
c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d. Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application:  

 
 1) shall certify that the proposed substi-
tute item will:  

 
a) perform adequately the functions and 
achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
 
b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
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c) whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a) all variations of the proposed 
substitute item from that specified , and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
 4) and shall contain an itemized esti-
mate of all costs or credits that will result 
directly or indirectly from use of such substitute 
item, including costs of redesign and claims of 
other contractors affected by any resulting 
change, 

 
 B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, 
or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2. 
 
 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative 
determination. 
 
 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  
 
 E. Engineer’s Cost Reimbursement: Engineer 
will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to 
Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer 
approves a substitute item so proposed or submitted by 
Contractor, Contractor shall reimburse Owner for the 
charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the 
charges of Engineer for making changes in the Contract 

Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of 
each proposed substitute. 
 
 F. Contractor’s Expense: Contractor shall 
provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
 A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has 
reasonable objection. 
 
 B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in 
advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if 
Contractor has submitted a list thereof in accordance with 
the Supplementary Conditions, Owner’s acceptance 
(either in writing or by failing to make written objection 
thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of 
any such Subcontractor, Supplier, or other individual or 
entity so identified may be revoked on the basis of reason-
able objection after due investigation. Contractor shall 
submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and 
the Contract Price will be adjusted by the difference in the 
cost occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject 
defective Work. 
 
 C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
 
 1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 
 
 2. shall anything in the Contract Documents 
 create any obligation on the part of Owner or 
Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
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or entity except as may otherwise be required by Laws 
and Regulations. 
 
 D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  
 
 E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate 
with Engineer through Contractor. 
 
 F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be 
performed by any specific trade. 
 
 G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor 
and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. 
 
6.07 Patent Fees and Royalties 
 
 A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of Owner or Engineer its use is subject to 
patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such 
rights shall be disclosed by Owner in the Contract 
Documents.  
 

 B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of 
any invention, design, process, product, or device not 
specified in the Contract Documents. 
 
6.08 Permits 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits 
and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution 
of the Work which are applicable at the time of opening 
of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service 
to the Work.  
 
6.09 Laws and Regulations 
 
 A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where 
otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with 
any Laws or Regulations. 
 
 B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 
 
 C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 
the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
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6.10 Taxes 
 
 A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place 
of the Project which are applicable during the 
performance of the Work. 
 
6.11 Use of Site and Other Areas 
 
 A. Limitation on Use of Site and Other Areas 
 
 1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or 
occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work.  
 
 2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 
 
 3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor's performance 
of the Work. 
 
 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
 C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work 
and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site 
all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to 
original condition all property not designated for 
alteration by the Contract Documents. 
 

 D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
6.12 Record Documents 
 
 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 
 
6.13 Safety and Protection 
 
 A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
 
 1. all persons on the Site or who may be affected 
by the Work; 
 
 2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 
 
 3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 
 
 B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  
 
 C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Draw-
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ings or Specifications or to the acts or omissions of 
Owner or Engineer or , or anyone employed by any of 
them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole 
or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them).  
 
 D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance 
with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection 
with Substantial Completion). 
 
6.14 Safety Representative 
 
 A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 
 
6.15 Hazard Communication Programs 
 
 A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or 
other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 
 
6.16 Emergencies 
 
 A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 
 
6.17 Shop Drawings and Samples 
 
 A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as 
required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require.  
 
 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 

b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
 2. Samples: Contractor shall also submit 
Samples to Engineer for review and approval in accor-
dance with the acceptable schedule of Shop Drawings and 
Sample submittals.  
 

a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
  B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals 
, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
 
  C. Submittal Procedures  
 
 1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 
 

a. all field measurements, quantities, dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 
 
d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

 
 2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 23 

with respect to Contractor’s review and approval of that 
submittal. 
 
 3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submit-
ted to Engineer for review and approval of each such 
variation.  
 
 D. Engineer’s Review 
 
 1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review 
and approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with 
the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments.  
 
 2. Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs 
incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in 
which the item functions. 
 
 3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 
 
 E. Resubmittal Procedures 
 
 1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous 
submittals. 
 
6.18 Continuing the Work 
 
 A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or 
postponed pending resolution of any disputes or 
disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 
 
6.19 Contractor’s General Warranty and Guarantee 
 
 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
Related Entities shall be entitled to rely on representation 
of Contractor’s warranty and guarantee.  
 
 B. Contractor’s warranty and guarantee 
hereunder excludes defects or damage caused by: 
 
 1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or  
 
 2. normal wear and tear under normal usage. 
 
 C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 
 2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 
 
 3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner;  
 
 4. use or occupancy of the Work or any part 
thereof by Owner; 
 
 5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 
 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
 
6.20 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that 
any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission 
of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work or anyone for whose 
acts any of them may be liable . 
 
 B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall 
not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by 
or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation 
acts, disability benefit acts, or other employee benefit 
acts. 
 
 C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 
 1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 
 
 2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 
 
6.21 Delegation of Professional Design Services 
 
 A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required 
to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
 B. If professional design services or 
certifications by a design professional related to systems, 
materials or equipment are specifically required of 
Contractor by the Contract Documents, Owner and 
Engineer will specify all performance and design criteria 
that such services must satisfy. Contractor shall cause 
such services or certifications to be provided by a 
properly licensed professional, whose signature and seal 

shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals 
prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to 
Engineer.  
 
 C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
 D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 
 
 E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required 
by the Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
 A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then:  
 
 1. written notice thereof will be given to 
Contractor prior to starting any such other work; and  
 
 2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05.  
 
 B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
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properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
 C. If the proper execution or results of any part 
of Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies in such other work. 
 
7.02 Coordination 
 
 A. If Owner intends to contract with others for 
the performance of other work on the Project at the Site, 
the following will be set forth in Supplementary Condi-
tions: 
 
 1. the individual or entity who will have 
authority and responsibility for coordination of the 
activities among the various contractors will be identified; 
 
 2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 
 
 3. the extent of such authority and responsibili-
ties will be provided. 
 
 B. Unless otherwise provided in the 
Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 
 
7.03 Legal Relationships 
 
 A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 
 
 B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 
 
 C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 
 
 

ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
 A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 
 
8.02 Replacement of Engineer 
 
 A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
 
8.03 Furnish Data 
 
 A. Owner shall promptly furnish the data 
required of Owner under the Contract Documents. 
 
8.04 Pay When Due 
 
 A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
 A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying 
and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the 
Site that have been utilized by Engineer in preparing the 
Contract Documents. 
 
8.06 Insurance 
 
 A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 
 
8.07 Change Orders 
 
 A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 
 
8.08 Inspections, Tests, and Approvals 
 
 A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
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8.09 Limitations on Owner’s Responsibilities 
 
 A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
 A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
 A. If and to the extent Owner has agreed to 
furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
 A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth 
in the Contract Documents and will not be changed 
without written consent of Owner and Engineer. 
 
9.02 Visits to Site 
 
 A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 
check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 

Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
 
 B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's 
visits or observations of Contractor's Work Engineer will 
not supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
 
9.03 Project Representative 
 
 A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09. If Owner designates another 
representative or agent to represent Owner at the Site who 
is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions. 
 
9.04 Authorized Variations in Work 
 
 A. Engineer may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who 
shall perform the Work involved promptly. If Owner or 
Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment 
, a Claim may be made therefor as provided in Paragraph 
10.05. 
 
9.05 Rejecting Defective Work 
 
 A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 
Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 
 
 A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
 B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
 C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 
 
 D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
 A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
 A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
 B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner 
or Contractor believe that any such decision entitles them 
to an adjustment in the Contract Price or Contract Times 
or both, a Claim may be made under Paragraph 10.05. 
The date of Engineer’s decision shall be the date of the 
event giving rise to the issues referenced for the purposes 
of Paragraph 10.05.B. 
 
 C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 
 
 D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
 A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 
 
 B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
 C. Engineer will not be responsible for the acts 
or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
 D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine 
generally that their content complies with the require-
ments of, and in the case of certificates of inspections, 
tests, and approvals that the results certified indicate 
compliance with the Contract Documents. 
 
 E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to, 
the Resident Project Representative, if any, and assistants, 
if any. 
 
 
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
 A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. 
Upon receipt of any such document, Contractor shall 
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promptly proceed with the Work involved which will be 
performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 
 
 B. If Owner and Contractor are unable to agree 
on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
10.02 Unauthorized Changes in the Work 
 
 A.Contractor shall not be entitled to an increase 
in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not 
required by the Contract Documents as amended, 
modified, or supplemented as provided in Paragraph 3.04, 
except in the case of an emergency as provided in 
Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.B. 
 
10.03 Execution of Change Orders 
 
 A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 
 
 1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 
 
 2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 
 
 3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 
 
10.04 Notification to Surety 
 
 A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price 
or Contract Times) is required by the provisions of any 
bond to be given to a surety, the giving of any such notice 
will be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change.  
 

10.05 Claims 
 
 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 
 B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice 
of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to 
the Contract within 60 days after the start of such event 
(unless Engineer allows additional time for claimant to 
submit additional or more accurate data in support of such 
Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract 
Time shall be prepared in accordance with the provisions 
of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant's written statement that the adjustment 
claimed is the entire adjustment to which the claimant 
believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and 
the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 
 
 C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any, take one of the following actions 
in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 
 
 D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be 
deemed denied. 
 
 E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the 
dispute resolution procedure set forth in Article 16 within 
30 days of such action or denial. 
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 F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 
ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
 A. Costs Included: The term Cost of the Work 
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, the costs to 
be reimbursed to Contractor will be only those additional 
or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by 
Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include 
only the following items, and shall not include any of the 
costs itemized in Paragraph 11.01.B. 
 
 1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 
 
 2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 
 
 3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 

Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work 
and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 
 
 4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 
 
 5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
 
d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
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resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 
 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 
i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
 B. Costs Excluded: The term Cost of the Work 
shall not include any of the following items: 
 
 1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included 
in the agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
 
 2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 
 
 3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for 
the Work and charges against Contractor for delinquent 
payments. 
 
 4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 
 
 5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 
 
 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 

be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 
 
11.02 Allowances 
 
 A. It is understood that Contractor has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums and by such persons or 
entities as may be acceptable to Owner and Engineer.  
 
 B. Cash Allowances 
 
 1. Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 
 
b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
 C. Contingency Allowance 
 

1. Contractor agrees that a contingency 
allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 
 
 D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
 A. Where the Contract Documents provide that 
all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work 
times the estimated quantity of each item as indicated in 
the Agreement.  
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 B. The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price. Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 
 
 C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 
 
 D. Owner or Contractor may make a Claim for 
an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 
 1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and  
 
 2. there is no corresponding adjustment with 
respect any other item of Work; and 
 
 3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner 
is entitled to a decrease in Contract Price and the parties 
are unable to agree as to the amount of any such increase 
or decrease. 
 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
 A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 
 
 1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); 
or 
 
 2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 

allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 
 
 3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 
 
 C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 
 
 1. a mutually acceptable fixed fee; or  
 
 2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions 
of the Cost of the Work: 
 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 
 
b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 
 
d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 
 
f. when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
 A. The Contract Times may only be changed by 
a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
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by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. Any adjustment of the Contract Times 
covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in 
accordance with the provisions of this Article 12. 
 
12.03 Delays 
 
 A. Where Contractor is prevented from 
completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the 
Contract Times will be extended in an amount equal to 
the time lost due to such delay if a Claim is made therefor 
as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, 
acts or neglect by Owner, acts or neglect of utility owners 
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal 
weather conditions, or acts of God.  
 
 B. If Owner, Engineer, or other contractors or 
utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor 
shall be entitled to an equitable adjustment in the Contract 
Price or the Contract Times , or both. Contractor’s 
entitlement to an adjustment of the Contract Times is 
conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the 
Contract Times. 
 
 C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. 
 
 D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not 
limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
 E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 

 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
 A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
 A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
 A. Contractor shall give Engineer timely notice 
of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 
 
 B. Owner shall employ and pay for the services 
of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 
 
 1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 
 
 2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 
 
 3. as otherwise specifically provided in the Con-
tract Documents. 
 
 C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  
 
 D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with 
any inspections, tests, or approvals required for Owner’s 
and Engineer’s acceptance of materials or equipment to 
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be incorporated in the Work; or acceptance of materials, 
mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
 E. If any Work (or the work of others) that is to 
be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
 F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of 
Contractor’s intention to cover the same and Engineer has 
not acted with reasonable promptness in response to such 
notice. 
 
13.04 Uncovering Work 
 
 A. If any Work is covered contrary to the written 
request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 
 
 B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, 
shall uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment.  
 
 C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and 
testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be 
entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, 
Owner may make a Claim therefor as provided in 
Paragraph 10.05.  
 
 D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
13.05 Owner May Stop the Work 
 

 A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part 
of Owner to exercise this right for the benefit of 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee or 
agent of any of them. 
 
13.06 Correction or Removal of Defective Work 
 
 A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has 
been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). 
 
 B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 
 
13.07 Correction Period 
 
 A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written 
instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 
 3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  
 
 4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom.  
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 B.  If Contractor does not promptly comply with 
the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss 
or damage, Owner may have the defective Work 
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by Contractor. 
 
 C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications . 
 
 D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
 
 E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 
 
13.08 Acceptance of Defective Work 
 
 A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 
after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 
 

13.09 Owner May Correct Defective Work 
 
 A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
 B. In exercising the rights and remedies under 
this Paragraph 13.09, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work all materials and equipment stored at the Site or 
for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights 
and remedies under this Paragraph. 
 
 C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and Owner 
shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount of 
the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 
 
 D. Contractor shall not be allowed an extension 
of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
 A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
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payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
 A. Applications for Payments 
 
 1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or 
other documentation warranting that Owner has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner.  
 
 2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 
 
 3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 
 
 B. Review of Applications 
 
 1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 
 
 2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief:  
 

a. the Work has progressed to the point indicat-
ed; 
 

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and  
 
c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
 3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  
 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b. that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

 
 4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 
 
c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

 
 5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse 
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 36 

inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 
 

a. the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
 C. Payment Becomes Due 
 
 1. Ten days after presentation of the Application 
for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions 
of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor. 
 
 D. Reduction in Payment 
 
 1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c. there are other items entitling Owner to a 
set-off against the amount recommended; or 
 
d. Owner has actual knowledge of the occurrence 
of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

 
 2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for 
such action. 
 

 3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as 
determined by Paragraph 14.02.C.1. 
 
14.03 Contractor’s Warranty of Title 
 
 A. Contractor warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
14.04 Substantial Completion 
 
 A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion.  
 
 B. Promptly after Contractor’s notification, , 
Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of 
completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in 
writing giving the reasons therefor.  
 
 C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate 
as Engineer believes justified after consideration of any 
objections from Owner.  
 
 D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise 
in writing and so inform Engineer in writing prior to 
Engineer’s issuing the definitive certificate of Substantial 
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Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 
 
 E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 
 
14.05 Partial Utilization 
 
 A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following condi-
tions. 
 
 1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work.  
 
 2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work.  
 
 3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
 
  4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 
 
14.06 Final Inspection 
 
 A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with 
Owner and Contractor and will notify Contractor in 
writing of all particulars in which this inspection reveals 

that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
 
14.07 Final Payment 
 
 A. Application for Payment 
 
 1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance certificates of 
inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may 
make application for final payment following the 
procedure for progress payments. 
 
 2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  
 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 
 
b. consent of the surety, if any, to final payment;  
 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

 
 3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 
 
 B. Engineer’s Review of Application and 
Acceptance 
 
 1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the 
Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations 
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under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application 
for Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for 
Payment.  
 
 C. Payment Becomes Due 
 
 1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 
 
14.08 Final Completion Delayed 
 
 A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work 
fully completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 
 
14.09 Waiver of Claims 
 
 A. The making and acceptance of final payment 
will constitute: 
 
 1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, 
from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Contractor’s 
continuing obligations under the Contract Documents; 
and 
 
 2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 

with the requirements herein and expressly acknowledged 
by Owner in writing as still unsettled. 
 
 
ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
 A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as 
provided in Paragraph 10.05. 
 
15.02 Owner May Terminate for Cause 
 
 A. The occurrence of any one or more of the 
following events will justify termination for cause: 
 
 1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 
 
 2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 
 
 3. Contractor’s disregard of the authority of 
Engineer; or 
 
 4. Contractor’s violation in any substantial way 
of any provisions of the Contract Documents. 
 
 B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety ) seven days written notice of its 
intent to terminate the services of Contractor: 
 
 1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 
used by Contractor (without liability to Contractor for 
trespass or conversion),  
 
 2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and  
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 3. complete the Work as Owner may deem 
expedient.  
 
 C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the 
unpaid balance of the Contract Price exceeds all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out 
of or relating to completing the Work, such excess will be 
paid to Contractor. If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, 
and damages incurred by Owner will be reviewed by 
Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the 
lowest price for the Work performed. 
 
 D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice 
of intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more 
than 30 days of receipt of said notice. 
 
 E.  Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
 
 F. If and to the extent that Contractor has 
provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
 A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 
 
 1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 
 

 2. expenses sustained prior to the effective date 
of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such 
expenses; 
 
 3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 
 
 4. reasonable expenses directly attributable to 
termination. 
 
 B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
 A. If, through no act or fault of Contractor, (i) 
the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public 
authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) 
Owner fails for 30 days to pay Contractor any sum finally 
determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or 
failure within that time, terminate the Contract and 
recover from Owner payment on the same terms as 
provided in Paragraph 15.03.  
 
 B. In lieu of terminating the Contract and 
without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has failed 
for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice 
to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including 
interest thereon. The provisions of this Paragraph 15.04 
are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 
 
 
ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
 A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be 
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governed by the Construction Industry Mediation Rules 
of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 
mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the 
effect of Paragraph 10.05.E.  
 
 B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 
 
 C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or 
Contractor: 
 
 1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 
 
 2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 
 
 3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 
 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
 A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if:  
 
 1.  delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for 
whom it is intended, or 
 

 2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 
 
17.02 Computation of Times 
 
 A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 
 
17.03 Cumulative Remedies 
 
 A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
 
17.04 Survival of Obligations 
 
 A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Contract or termination of the services of Contractor. 
 
17.05 Controlling Law 
 
 A. This Contract is to be governed by the law of 
the state in which the Project is located. 
 
17.06 Headings 
 

A. Article and paragraph headings are inserted 
for convenience only and do not constitute parts 
of these General Conditions. 
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SECTION 00800 
 

SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement Section 00700: General Conditions (Standard General Conditions of the 
Construction Contract) and other provisions of the Contract Documents as indicated below.  All provisions, which are not so 
amended or supplemented, remain in full force and effect. 
 
The provisions of these Sections shall be complied with in addition to the provisions of Section 00700: General Conditions and 
Section 00800: Supplementary Conditions.  If conflicts exist among these Sections, the stricter requirements, as determined by 
ENGINEER, shall govern. 
 
ARTICLE 1 – DEFINITIONS 
 
SC-1.01 Defined Terms 
 
Add new paragraphs immediately after Paragraph 1.52 which are to read as follows: 
 

1.55 Manufacturer – An individual, firm or corporation that manufactures, assembles, or fabricates products. 
 

1.56 Products – Systems, materials, manufactured units, equipment, components, and accessories used in the Work. 
 

ARTICLE 2 – PRELIMINARY MATTERS 
 
SC-2.01 Delivery of Bonds and Evidence of Insurance 
 
Delete Paragraph 2.01 and insert the following in its place: 
 

2.01.1 When CONTRACTOR delivers the executed Agreements to OWNER, CONTRACTOR shall also deliver to 
OWNER, with copies to each additional insured identified herein, certificates of insurance endorsements to 
CONTRACTOR’s insurance policies, insurance policies (and other evidence of insurance which OWNER or any 
additional insured may reasonably request) which CONTRACTOR is required to purchase and maintain in 
accordance with Article 5. 

 
ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 
 
SC-3.01 Intent  
 
Add a new paragraph immediately after Paragraph 3.01 which is to read as follows:  
 
 3.01.D Sections of Division 1 – General Requirements govern all Sections of the Specifications.  
 
SC-3.02 Reference Standards 
 
Add a new paragraph immediately after Paragraph 3.02.1.2 which is to read as follows: 
 

3. The CONTRACTOR is responsible for compliance to Part 91, Soil Erosion and Sedimentation Control of the Natural 
Resources and Environmental Protection Act, 1994 PA 451, as amended and is responsible for compliance in 
accordance with the Michigan Association of County Drain Commissioners (MACDC) Soil Erosion and Sedimentation 
Control (SESC) Authorized Public Agency (APA) procedures manual.  If for any reason, the OWNER is found to be in 
violation of Part 91 due to the CONTRACTOR found in non-compliance, the CONTRACTOR will be fully responsible 
for any fines and costs incurred by the OWNER, including legal defense and any and all costs associated with a 
violation. 

 
The CONTRACTOR acknowledges that the procedures manual is available at macdc.net and has reviewed and 
understands the manual. 

 
The CONTRACTOR acknowledges the OWNER’s right to enter on to the project and install or repair any soil erosion 
control measures at CONTRACTOR’s expense after notice to CONTRACTOR, allowing time for the repair or 
installation to be made by CONTRACTOR.  Such repair or installation may be made by OWNER or by a third-party 
Contractor or Owner. 
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ARTICLE 5 – BONDS AND INSURANCE 
 
SC-5.01D 
 
Add new paragraph immediately after Paragraph 5.01C which is to read as follows: 
 

All Bonds and insurance required by the Contract Documents to be purchased and maintained by CONTRACTOR shall 
be obtained from surety or insurance companies that are authorized to transact business in Michigan and are classified 
at not lower than each of the following: 
 

5.01.D.1 Best’s Key Rating Guide, current edition: 
(1) Rating Classification: A. 
(2) Financial Size Category: Class V. 
 
5.01.D.2 Standard and Poor’s: 
(1) Claims-Paying Ability Rating: AA. 
 

SC-5.04 Contractor’s Liability Insurance 
 
Add the following after Paragraph 5.04: 
 

The limits of liability for the insurance required by Paragraph 5.04 shall provide the following coverages for not less than 
the following amounts or greater where required by Laws and Regulations: 

 
5.04.A.1 and 5.04.A.2. Workers’ Compensation, etc.: 

 
(1) State: Statutory 
(2) Applicable Federal (e.g., Longshoreman’s) Statutory 
(3) Employer’s Liability: $ 500,000.00 

 
5.04.A.3, 5.04.A.4., and 5.04.A.5. CONTRACTOR’s Liability Insurance under Paragraph 5.04.A.3 through 5.04.A.5 
which shall also include completed operations and product liability coverages and eliminate the exclusion with respect 
to property under the care, custody, and control of CONTRACTOR: 

 
(1) General Aggregate 

(Except Products- 
Completed Operations): $ 2,000,000.00 

 
(2) Products-Completed 

Operations Aggregate $ 2,000,000.00 
 

(3) Personal and Advertising 
Injury (Per Person/ 
Organization) $ 1,000,000.00 

 
(4) Each Occurrence 

(Bodily Injury and 
Property Damage) $ 1,000,000.00 

 
(5) Property Damage liability insurance will provide Explosion, Collapse and Underground coverages 

where applicable. 
 

5.04.A.6    Automobile Liability (including hired and non-owned vehicles): 
 

(1) Combined Single Limit (Bodily Injury and Property Damage): 
 

$ 1,000,000.00 Each Accident 
 

(2) MCS 90 Endorsement on Vehicle Insurance: Statutory 
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SC-5.04.B.1 
 
Add the following at the end of Paragraph 5.04.B.1: 
 

OWNER, ENGINEER, and the following ENGINEER’s Consultants and other persons or entities shall be listed as 
additional insureds under the policies required by Article 5: 
 

5.04.B.a Muskegon County Drain Commissioner  
5.04.B.b  Eng., Inc. 
5.04.B.c  Soils and Structures   
5.04.B.d County of Muskegon  
5.04.B.e Egelston Township  
5.04.B.f Moorland Township  
5.04.B.g Ravenna Township  
5.04.B.h Casnovia Township  
5.04.B.i Muskegon County Road Commission 
5.04.B.j People of the State of Michigan  
5.04.B.k Black Creek Consolidated Drain Drainage District  
5.04.B.l Land & Resource Engineers  

 
SC-5.04.B.2 
 
Add a new paragraph immediately after Paragraph 5.04.B.2 which is to read as follows: 
 

5.04.B.2.a Umbrella Liability: 
(1) The carrier shall agree to the underlying policies. 
(2) Coverage shall be at least as broad as that in the covered policies. 
(3) Shall cover CONTRACTOR’s Liability Insurance and Automobile Liability Insurance. 
(4) Coverage Limit: $ 2,000,000.00 General Aggregate 
    $ 1,000,000.00 Each Occurrence 

 
SC-5.04.B.4 Contractual Endorsement 
 
Add the following to Paragraph 5.04.B.4: 
 

The Contractual Liability coverage required by Paragraph 5.04.B.4 shall provide coverage for not less than the 
following amounts: 
 

(1)  General Aggregate $ 2,000,000.00 
(2) Each Occurrence  

(Bodily Injury & 
Property Damage) $ 1,000,000.00 

 
SC-5.04.B.6 
 
Delete Paragraph 5.04.B.6 and insert the following in its place: 
 
 6. remain in effect at least until the end of the correction period and at all times thereafter when 

CONTRACTOR may be correcting, removing, or replacing defective Work in accordance with Paragraph 
13.07; and 

 
SC-5.04.B.7 
 
Amend Paragraph 5.04.B.7 by striking out the following words: “and any insurance coverage written on a claims-made basis”.  
As so amended Paragraph 5.04.B.7 remains in effect. 
 
SC-5.04.B.8 
 
Add new paragraph immediately after Paragraph 5.04.B.7 that is to read as follows: 
 

8. Not to be written on a claims-made basis; and  
SC-5.05 Owner’s Liability Insurance 
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Delete Paragraph 5.05 and insert the following in its place: 
 

CONTRACTOR shall purchase and maintain Owner’s and Contractor’s Protective Liability Insurance which shall: 
 

(1) Be written by the same insurance carrier as CONTRACTOR’s Liability Insurance. 
(2) Be a separate policy to protect OWNER, ENGINEER, their consultants, agents, employees, and such 

public corporations in whose jurisdiction the Work is located for their liability for work performed by 
CONTRACTOR or Subcontractors under this Contract. 

(3) Name OWNER as the insured. 
(4) Name the following as additional insured: 

a. Eng., Inc. 
b. Soils and Structures 
c. County of Muskegon  
d. Egelston Township  
e. Moorland Township  
f. Ravenna Township  
g. Casnovia Township  
h. Muskegon County Road Commission 
i. People of the State of Michigan  
j. Black Creek Consolidated Drain Drainage District  
k. Land & Resource Engineers  

(5) Provide coverage for not less than the following amounts: 
a. Separate: 
 Bodily Injury 
 $ 1,000,000.00 Each Occurrence 

and Property Damage 
$ 1,000,000.00 Each Occurrence 
$ 2,000,000.00 Annual Aggregate 

  
SC-5.06 Property Insurance 
 
Delete the first sentence of Paragraph 5.06 and insert the following in its place: 

 
CONTRACTOR shall purchase and maintain property insurance, with OWNER as loss payee, upon the Work at the site in 
the amount of the full replacement cost thereof. 

 
SC-5.06.1 
 
Add the following at the end of Paragraph 5.06.A.1. 
 

ENGINEER, and the following ENGINEER’s Consultants and other persons or entities shall be listed as additional insureds 
under the policy: 

a. Soils and Structures 
b. County of Muskegon  
c. Egelston Township  
d. Moorland Township  
e. Ravenna Township  
f. Casnovia Township  
g. Muskegon County Road Commission 
h. People of the State of Michigan  
i. Black Creek Consolidated Drain Drainage District  
j. Land & Resource Engineers  

 
SC-5.06.A.2 
 
Add the following Paragraph 5.06.A.2: 
 

Property insurance coverage shall also include flood, start-up and testing, offsite storage, boiler, and machinery insurance. 
SC-5.08 Amend the first sentence of Paragraph 5.08 by striking out the word “OWNER” where it first occurs and inserting the 
word “CONTRACTOR” in its place.  As so amended, Paragraph 5.08 remains in effect. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
 
SC-6.06 Concerning Subcontractors, Suppliers and Others 
 
Add new Paragraph 6.06.H which is to read as follows: 
 

OWNER or ENGINEER may furnish to any Subcontractor, Supplier or other person or organization, to the extent 
practicable, evidence of amounts paid to CONTRACTOR in accordance with CONTRACTOR’s Application for Payment. 
 

SC-6.08 Permits 
 
Add the following at the end of Paragraph 6.08: 
 

Within 5 days of signing the Agreement, the CONTRACTOR must complete, execute, and submit an application to the 
OWNER for work within the rights of way. The OWNER will then sign and deliver a completed copy to the Muskegon 
County Road Commission. The CONTRACTOR will also follow all requirements of the Muskegon County Road 
Commission for work within the rights of way and any insurance requirements listed in the Permit, including listing them as 
an additional insured. There is a fee of $200 for said Permit, which is noted in the Application for Permit in Section 01570: 
Traffic Regulation. Said Permit fee must be delivered to the OWNER with the completed Application to the Muskegon 
County Road Commission. A copy of the Permit can be found in Section 01570: Traffic Regulation.  
 
The CONTRACTOR also acknowledges that the Muskegon County Department of Public Works is the Authorized Public 
Agency (APA) for review and inspection of the CONTRACTOR’s compliance to Part 91, Soil Erosion and Sedimentation 
Control of the Natural Resources and Environmental Protection Act, 1994 PA 451. The OWNER will complete a Permit for 
the CONTRACTOR once the Notice of Award is delivered. There will be no cost for this Permit.  
 

ARTICLE 7- OTHER WORK AT THE SITE 
 
SC-7.02 Coordination   
 
Add the following to the end of Article 7.02.A: 
 
 4.  CONTRACTOR shall communicate with, schedule, and coordinate the work performed by others. 
 
ARTICLE 14- PAYMENTS TO CONTRACTOR AND COMPLETION 
 
SC-14.02 Progress Payment 
 
Add a new paragraph immediately after Paragraph 14.02.A.3 which is to read as follows: 
 
 4.  CONTRACTOR shall indicate on the Application for Payment the amounts that are due to OWNER from 

CONTRACTOR in accordance with the Contract Documents and which amounts OWNER may deduct from the 
progress payment. 

 
SC-14.02.B.5 Refusal to Recommend Payment 
 
Add the following new paragraphs immediately after Paragraph 14.02.B.5.d which are to read as follows:   
 

e. CONTRACTOR has incurred liability for other costs in accordance with Contract Documents. 
 

f. Liability for liquidated damages has been incurred by CONTRACTOR. 
 

g. CONTRACTOR’s failure to maintain record documents in accordance with Paragraph 6.19. 
 
ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 
 
Add a new paragraph immediately after Paragraph 15.02.A.4 that is to read as follows: 
 

5. If CONTRACTOR has filed a bankruptcy petition and if neither CONTRACTOR nor trustee has either assumed or 
rejected this Contract within 30 days after the filing of the bankruptcy petition; 

 
ARTICLE 16 – DISPUTE RESOLUTION 
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SC-16 Dispute Resolution 
 
Add a new paragraph immediately after Paragraph 16 which is to read as follows: 
 

Exhibit GC-A is deleted in its entirety. 
 
 
 

 
 

END OF SECTION 
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SECTION 00900 
 

FORMS 
 
 The following forms are to be used during the project if needed: 

00900.1 Notice of Award 

00900.2 Work Change Directive 

00900.3 Change Order 

00900.4 Application for Payment 

00900.5 Certificate of Substantial Completion 

00900.6     Bulletin  
 

 
 
 

END OF SECTION 
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SECTION 00900.1 
 

NOTICE OF AWARD 
 
  Dated _______________________________, 20____ 
 
 
TO: ________________________________________ 
 (Successful Bidder) 
 
ADDRESS: __________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 
 
CONTRACT FOR [                                           ]. 
 
You are notified that your Bid dated ____________________________________, 20___, for the above Contract has been 

considered.  You are the apparent Successful Bidder and have been awarded a Contract for the [                       ]. 

(Indicate total Work, alternatives or section of Work awarded.) 

The Contract Price of your Contract is 

________________________________________________________________________________________________________

______________________________________________________________________________Dollars ($_________________) 

Three copies of the proposed Project Manual accompany this Notice of Award. 

You must comply with the following conditions precedent within 15 days of the date of this Notice of Award; that is, by 
________________________________, 20___. 
 
1. You must deliver to the OWNER three fully executed counterparts of the Agreement included in the Project Manual.  

Each of the Agreements must bear your signature at the designated location. 
 
2. You must deliver with the executed Agreement the contract Security (Bonds) as specified in the Instructions to Bidders 

and Section 00700: General Conditions (paragraph 5.1) and Section 00800: Supplementary Conditions (paragraph SC-
5.1.). 

 
3. You must also deliver with the executed Agreement the insurance documents specified in Article 5 of Section 00700: 

General Conditions and Article 5 of Section 00800: Supplementary Conditions. 
 
4. (List other conditions precedent). 
________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________ 

Failure to comply with these conditions within the time specified will entitle OWNER to consider your bid abandoned, to annul 
this Notice of Award and to declare your Bid Security forfeited. 
 
Within 10 days after you comply with those conditions, OWNER will return to you one fully signed counterpart of the 
Agreement included in the Project Manual. 
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 [Name of Organization] 
 
 By ___________________________________________ 
*Typed or Printed in ink   (Authorized Signature) 
 
Copy to ENGINEER ______________________________________________ 
   (*Name and Title) 

 
 
 

ACCEPTANCE OF AWARD: 
 

 
By:    
      Contractor   
 
 
    
      Signature  Printed Name 
 
 
      
      Date  Title 
 

END OF SECTION 
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Work Change Directive
Section 00900.2

. No.

DATE OF ISSUANCE EFFECTIVE DATE

OWNER
CONTRACTOR
Contract:
Project:
OWNER's Contract No. ENGINEER's Project No.

You are directed to proceed promptly with the following change(s):
Description:

Purpose of Work Change Directive:

Attachments: (List documents supporting change)

Method(s) of determining change in Contract Price:

Unit Prices
Lump Sum
Cost of the Work

Estimated increase (decrease) in Contract Price: Estimated increase (decrease) in Contract Times:

$ Substantial Completion: days.
If the change involves an increase, the estimated amount
is not to be exceeded without further authorization. Ready for final payment: days.

RECOMMENDED: AUTHORIZED:

ENGINEER OWNER

By: By:

END OF SECTION

SECTION 00900.2

WORK CHANGE DIRECTIVE

If OWNER or CONTRACTOR believes that the above change has affected Contract Price, any Claim for a Change Order based thereon 
will involve one or more of the following methods as defined in the Contract Documents.
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Change Order
Section 00900.3

No. 1

DATE OF ISSUANCE EFFECTIVE DATE

OWNER

Contract:
Project:
OWNER's Contract No. ENGINEER's Contract No.
ENGINEER

You are directed to make the following changes in the Contract Documents:
Description:

Attachments: (List documents supporting change)

                CHANGE IN CONTRACT PRICE:                        CHANGE IN CONTRACT TIMES:
Original Contract Times:

Original Contract Price Substantial Completion:

(days or dates)

Net Increase (Decrease) from previous Change Orders
No.              To:            Substantial Completion:
$

(days)
Contract Times  prior to this Change Order:

Contract Price prior to this Change Order: Substantial Completion:
$

                (days or dates)
Net increase (decrease) this Change Order:

Net increase (decrease) of this Change Order: Substantial Completion:
$

(days)
Contract Times with all approved Change Orders:

Contract Price with all approved Change Orders: Substantial Completion:
$ Ready for final payment:

(days or dates)

RECOMMENDED:        APPROVED:        ACCEPTED:

By:        By:        By:
ENGINEER (Authorized Signature)        OWNER (Authorized Signature)        CONTRACTOR (Authorized Signature)

Date:        Date:        Date:

Ready for final payment:

Ready for final payment

Ready for final payment:

Ready for final payment:

CONTRACTOR

END OF SECTION

SECTION 00900.3

CHANGE ORDER

Net change from previous Change Orders No.______  To No:______

$

Reason for Change Order:
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Application for Payment
Section 00900.4

To: (OWNER)
From: (CONTRACTOR)
Contract:
Project:
OWNER's Contract No.                                                                                    ENGINEER's Project No.

$0.00

5. Retainage (per Agreement):
      % of completed Work:
      % of stored material:

Total Retainage: $0.00
6. Total completed and stored to date less retainage (4 minus 5): $0.00

8.  DUE THIS APPLICATION (6 MINUS 7): $0.00

Accompanying documentation:

CONTRACTOR'S Certification:

Dated                                                                           

State of

County of

Subscribed and sworn to before me this                                Day of

Notary Public

My Commission expires:

Payment of the above AMOUNT DUE THIS APPLICATION is recommended.

Dated

By:

END OF SECTION

SECTION 00900.4

APPLICATION FOR PAYMENT NO.

ENGINEER

CONTRACTOR

3.  Current Contract Price ( 1plus 2)
4. Total completed and stored to date:

The undersigned CONTRACTOR certifies that (1) all previous progress payments received from OWNER on account of Work done under the 
Contract referred to above have been applied on account to discharge CONTRACTOR's legitimate obligations incurred in connection with 
Work covered by prior Applications for Payment numbered 1 through ___ inclusive; (2) title of all Work, materials and equipment 
incorporated in said Work or otherwise listed in or covered by this Application for Payment will pass to OWNER at time of payment free and 
clear of all Liens, security interests and encumbrances (except such as are covered by a Bond acceptable to OWNER indemnifying OWNER 
against any such Lien, security interest or encumbrance); and (3) all Work covered by this Application for payment is in accordance with the 
Contract Documents and not defective.

2.  Net change by Change Orders and Written Amendments (+ or -):

7.  Less previous Application for Payments:

For Work accomplished through the date of :

1.  Original Contract Price:
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Certificate of  Substantial Completion
Section 00900.5

OWNER:

CONTRACTOR:

Executed by the ENGINEER on:
Date

        ENGINEER

By:
(Authorized Signature)

CONTRACTOR accepts this Certificate of Substantial Completion on:
Date

     CONTRACTOR

By:
(Authorized Signature)

OWNER accepts this Certificate of Substantial Completion on:
Date 

          OWNER
 

By:
(Authorized Signature)

END OF SECTION

SECTION 00900.5

CERTIFICATE OF SUBSTANTIAL COMPLETION

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release on 
CONTRACTOR's obligation to complete the work in accordance with the Contract Documents.

For items to be attached, see definition of Substantial Completion as supplemented and other specifically noted conditions precedent to 
achieving Substantial Completion as required by Contract Documents.

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities, insurance, 
warranties and guarantees shall be as follows:

The following documents are attached to and made a part of this Certificate:
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SECTION 00900.6 
 

BULLETIN 
 
 No.  
 
 
PROJECT: ___________________________________________ DATE OF ISSUANCE: ___________________________ 
 
 
OWNER: 
_______________________________________________________________________________________________________ 
(Name, Address) 
 
 
CONTRACTOR: ____________________________________ OWNER's Project No. _____________________________  

 
 ENGINEER: _____________________________________ 

  
 
CONTRACT FOR: ___________________________________ ENGINEER’s Project No. __________________________ 
 
 
This is not a Change Order to the Contract.  We are requesting a quotation for possible work to be performed. 
 
Description: 
 
 
 
 
 
Purpose of Bulletin: 
 
 
Attachments: (list documents supporting possible change) 
 
 
______________________________________________________________________________________________________ 

CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIME: 

 

Net Increase (decrease) of this Bulletin: Net Increase (decrease) of this Bulletin: 

 

$______________________________________   Day____________________________________ 

 

_______________________________________   _______________________________________ 

 

PROPOSED: 

 

By__________________________________________________________ 

      CONTRACTOR 

 

 
 

END OF SECTION 
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SECTION 00920 
 

ADDENDUM 
 
 

[Project OWNER] ADDENDUM NO. ______________ 
[OWNER Address] 
 
 DATE: ________________________ 
 
 
     
 ENGINEER: Eng., Inc.   
  4063 Grand Oak Drive, Suite A109 
 Lansing, MI  48911 
 
 
Drawing Revision No: __________________________________ 
 
Drawing Sheets Issued Herewith: _________________________ 
 
Bids Due: ____________________________________________Issued to all Plan Holders 
 
 
 
This Addendum is part of the Contract Documents and modifies the previously issued Bidding Documents.  Acknowledge receipt 
of this Addendum in the space provided on the Bid Form. Failure to do so may result in rejection of the Bid. 
 
 
ITEM NO. 1 
 
SECTION: _________________________________________________________ [TITLE] _____________________________ 
 
[PARAGRAPH] __________________________________________________________________________________________ 
 
[PARAGRAPH]__________________________________________________________________________________________ 
 
 
 
 

END OF SECTION 
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SECTION 00954 
 

NOTICE TO PROCEED 
 

 
                    DATED: ________________________, 20____ 
 
TO: __________________________________________________ 
  (Bidder) 
 
ADDRESS: ____________________________________________ 
 
______________________________________________________       
 
______________________________________________________       
 
 
CONTRACT for [Name of Contract] 
 
You are notified that the Contract Time under the above Contract will commence to run on _________________, 20__.  By that 
date you are to start performing your obligations under the Contract Documents.  In accordance with Article 3 of the Agreement 
the dates of Substantial Completion and Final Completion are _____________, 20__ and ____________________, 20__ 
respectively. 
 
Also before you may start any work at the Site, you must 
 

(Add other requirements) 
________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________ 

 
      [Owner                                                                 ] 
 
       

By: _____________________________________ 
       (Authorized Signature) 
 
      ________________________________________ 
       (*Name and Title) 
 
       
 
*Typed or printed in ink 
Copy to ENGINEER 

 
END OF SECTION 
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SECTION 00958 
 

AFFIDAVIT AND CONSENT OF SURETY 
 
STATE OF MICHIGAN 
 
COUNTY OF ___________________________. 
 
The undersigned CONTRACTOR, being duly sworn, deposes and says that he entered into an Agreement (Contract) with  

[    Owner                                                                    ] (OWNER) on the _______day of _______________20___ for the 

performance of certain work generally described as follows:  [    Project Name                                                                         ]. 

 
CONTRACTOR further says that the Work under the terms of the Contract has been completed and all sums due to Contractors, 
Subcontractors, Suppliers and laborers with whom CONTRACTOR has contracted for performance under the Contract have been 
paid in full. 
 
Furthermore, in consideration of final payment under the Contract, CONTRACTOR hereby waives and releases any and all 
claims or rights which CONTRACTOR may have in connection with the Contract against OWNER or the premises upon which 
the Contract Work was performed and agrees to indemnify OWNER against any and all such claims or rights which may above 
asserted by Contractors, Subcontractors, Suppliers or laborers with whom CONTRACTOR has contracted for performance under 
the Contract. 
 
DATE: ____________________________, 20____ ________________________________________________________ 
Signed in the presence of: CONTRACTOR Signature 
  
_________________________________________  ________________________________________________________ 
 Name* 
 
_________________________________________ ________________________________________________________ 
       Title* 
 
Subscribed and sworn to before me 
this ______day of ___________________, 20____ Notary Public Signature____________________________________ 
 
       

Notary Public Name:*   ____________________________________ 
 
 
My commission expires: _____________________ County:         ____________________________________ 
 
 

CONSENT OF SURETY 
 

 
The undersigned as Surety on the Contract hereby consents to the making of final payment to the CONTRACTOR under the 
Contract. 
 
Date______________________________, 20____ ________________________________________________________ 
 Surety Company* 
 
 ________________________________________________________ 
 Attorney-in-Fact (Signature) 
    
 ________________________________________________________      
 Name and Title* 
*Typed or printed in ink. 
(Attach copy of power of attorney certified to date of consent.) 
 

 
END OF SECTION 
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SECTION 01010 
 

SUMMARY OF WORK 

PART 1 - GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS: 

A. The Work covered by Contract Documents comprises furnishing and installation of 
Black Creek Consolidated Drain – Division 12 for the Muskegon County Drain Commissioner, OWNER. 

 
B. The Work includes, but is not limited to, the major items listed in Section 00314: Bid. 

1.02 TYPE OF CONTRACT: 

A. Construct the Work of this Contract under a single unit price contract. 

1.03 GENERAL: 

A. Imperative language: 
1. These Specifications (Divisions 1 through 16) are written in the imperative and abbreviated form.  

This imperative language of the technical specifications is directed at CONTRACTOR unless 
specifically noted otherwise.  Incomplete sentences shall be completed by inserting “shall”, “shall 
be” and similar mandatory phrases by inference in the same manner as they are applied to notes on 
Drawings.  The words “shall”, “shall be” and similar mandatory phrases shall be supplied by 
inference where a colon (:) is used within sentences or phrases.  Except as worded to the contrary, 
fulfill (perform) all indicated requirements whether stated in the imperative or otherwise. 

 
B. Related Sections: 

1. Some Sections of these Specifications (Divisions 1 through 16) may include a paragraph titled 
“Related Sections”.  This paragraph is an aid to the project Manual user and is not intended to 
include all Sections which may be related.  It is CONTRACTOR’s obligation to coordinate all 
Sections whether indicated under “Related Sections” or not. 

 
C. Reference to Section 00700: General Conditions: 

1. In Divisions 1 through 16, a reference to Section 00700: General Conditions includes by inference 
all amendments or supplements in Section 00800: Supplementary Conditions. 

1.04 WORK UNDER OTHER CONTRACTS: 

A. OWNER will award Contracts for furnishing and installation of the following work: Black Creek 
Consolidated Drain Divisions 1-11. 

 
B. Coordinate the schedule of Work under other contracts with OWNER and other contractors.  All divisions 

may be constructed concurrently. 
 
C. Cooperate with all contractors performing Work on the Site. 
 
D. Copies of Contract Documents for Work under separate contracts are available for review at ENGINEER’s 

office. 

1.05 CONTRACTOR USE OF PREMISES: 

A. Limit use of premises to allow for OWNER occupancy, Work by other contractors, and public access. 
 
B. Limit construction traffic access to Site from public right of way and recorded easements. 
 
C. Coordinate use of premises under direction of ENGINEER. 
 
D. Except in connection with the safety or protection of persons or the Work or property at the Site or adjacent 

thereto, all Work at the Site shall be restricted to the following hours. 
1. Monday through Friday (except legal holidays): 7:00 a.m. to 7:00 p.m. 
2. Saturday, Sundays or legal holidays with written approval of OWNER. 

 
E. Work within highway rights-of-way: 

1. In accordance with Section 01570” Traffic Regulation. 
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F. Private easements: 

1. OWNER will arrange for the necessary easements required for construction across privately owned 
land.  CONTRACTOR shall carry on the construction in such a manner as to cause a minimum of 
inconvenience to the occupants of the properties. 

2. OWNER has obtained restricted easement agreements in some locations.  CONTRACTOR shall 
conduct CONTRACTOR’s operations on easements in such a manner as to comply with the 
conditions set forth in said easement agreements, which are on file with the OWNER. All easement 
conditions noted shall be accomplished by CONTRACTOR and shall be included in the Contract 
Price.  CONTRACTOR  shall limit CONTRACTOR’s operations to the time of year or time of 
week required on certain easements, as noted in the easement agreements. 

3. Any agreement made by CONTRACTOR with any property owner that extends the rights as 
granted under an easement obtained by OWNER or that provides for an additional easement shall 
be obtained by CONTRACTOR at CONTRACTOR’s expense and shall in no way be binding upon 
OWNER.  CONTRACTOR shall defend and hold OWNER and ENGINEER harmless against any 
action that may arise from activities conducted pursuant to such additional agreements or 
easements.  Unless relieved of responsibility for surface restoration in writing by property owner, 
CONTRACTOR shall restore areas covered by separate agreements substantially the same as 
similar areas within the Project. 

4. CONTRACTOR may obtain copies of any of the recorded easements from the ENGINEER. 

1.06 OCCUPANCY REQUIREMENTS: 

A. OWNER occupancy during construction: 
1. OWNER will occupy or utilize premises during entire period of construction.  Cooperate 

ENGINEER to minimize conflict and to facilitate OWNER’s operations. 
2. Access to abutting properties: Provide at all times. 
3. Access for emergency vehicles: 

a. Provide at all times. 
b. Provide at least one clear lane during nonwork periods. 

4. Fire hydrants: Provide access to at all times. 
5. Do not block fire access routes. 
6. Detours and street closure: When provided for in the Contract Documents or approved by 

ENGINEER.  Routes and barricades as indicated or as approved by road authority. 
7. Limit parking for construction vehicles to an area designated by OWNER.. 

1.07 MILESTONES: 

A. Milestone: 
1. Comply with the following schedule of Milestones: 

a. Tree Cutting: After August 15 and prior to April 15. 
b. Work affecting public roadways: Road closures limited to 21-day window of 

uninterrupted work through top course paving for each affected roadway. 

1.08 WORK SEQUENCE: 

A. Coordinate construction schedule and operations with ENGINEER. 
 
B. Sequence submittal: 

1. Submit a proposed sequence with appropriate times of starting and completion of tasks to 
ENGINEER for review. 

 
C. The sequence and intermediate dates of key work items are required in accordance with the project 

milestones set forth in Section 1.07 above. 

1.09 ROAD PERMITS: 

A. Within 10 days of signing the Agreement, the CONTRACTOR must complete, execute and submit a Right of 
Way Permit Application to the OWNER for work within the County rights of way.  The OWNER will then 
sign and deliver a completed copy to the Muskegon County Road Commission.  The CONTRACTOR will 
also follow all requirements of the Muskegon County Road Commission for work within the rights of way 
and any insurance requirements listed in the Permit.  There is no fee for said Permit, which is noted in 
Section 01570: Traffic Regulation.  Said Permit fee must be paid by CONTRACTOR and be delivered to the 
OWNER with the completed Application to the Muskegon County Road Commission.  A copy of the Permit 
can be found in Section 01570: Traffic Regulation. 
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B. CONTRACTOR must complete all paving operations in any public right of way immediately after culvert 
installation and/or storm sewer work. 

 
C. See Muskegon County Road Commission Permit, insurance requirements through the OWNER’s project and 

the procedures and standards following Section 01570: Traffic Regulation. 
 
D. CONTRACTOR must install and maintain detour for E. White Road, Bossett Road, and E. Bailey Road work 

through duration of work on the road.  Once work is completed CONTRACTOR may remove detour.  Copy 
of Detour Plan is included in Section 01570: Traffic Regulation. 

1.10 SOIL EROSION AND SEDIMENTATION CONTROL: 

A. The CONTRACTOR also acknowledges that the Muskegon County Drain Commissioner is the Authorized 
Public Agency (APA) for review and inspection of the CONTRACTOR’s compliance to Part 91, Soil 
Erosion and Sedimentation Control of the Natural Resources and Environmental Protection Act, 1994 PA 
451.  The OWNER will complete a Permit for the CONTRACTOR once the Notice of Award is delivered.  
There will be no cost for this Permit. 

1.11 STATE OF MICHIGAN - EGLE PERMIT: 

A. CONTRACTOR acknowledges that a Permit has been obtained from the Michigan Department of 
Environment, Great Lakes and Energy (EGLE) for some aspects of work on this project and will comply with 
all provisions of said Permit.  

 
 
PART 2 - PRODUCTS 

2.01 OTHER MATERIALS: 

A. General: 
1. All other materials which are not specified herein and are not indicated on the Drawings, but are 

required for proper and complete performance of the Work. 
 
B. Procedure: 

1. Select new, first quality materials. 
2. Obtain ENGINEER's review. 
3. Provide and install. 

 
 
PART 3 - EXECUTION 

Not used. 
 
 

END OF SECTION 
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SECTION 01012 

STAKING AND INSPECTION SERVICES 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, staking and inspection services to be 

provided by ENGINEER and others as indicated on the Drawings, as specified herein, and as 
necessary for the proper and complete performance of the Work. 

2. Related Sections: 
a. Documents affecting work of this Section include but are not necessarily limited to: 

i. General Conditions, Supplementary Conditions and Sections in Division 1 of 
these Specifications. 

1.02 PROJECT LAYOUT: 

A. Responsibilities: 
1. ENGINEER will furnish stakes as follows: 

a. For wastewater and storm sewers, line and grade stakes: 
i. At manhole. 
ii. At 50, 100, 200 and 300 feet upstream from manholes. 
iii. At mid-point between manholes. 

b. For water mains and pumping mains, line stakes: 
i. At intervals of approximately 300 feet. 
ii. At other locations generally required to aid the construction. 
iii. Grades will be established at critical locations only. 

c. For street, line and grade stakes: 
i. At intervals of 50 feet. 
ii. At all P.I., P.C. and side street centerlines. 
iii. As needed at critical locations. 

2. Provide ENGINEER 2 working days’ notice to schedule staking. 
 

B. Expense: 
1. Staking described above will be authorized by and paid for by OWNER. 
2. Restaking or staking in excess of that described above will be at the expense of CONTRACTOR. 

1.03 CONSTRUCTION INSPECTION: 

A. By Eng., Inc.: 
1. Resident Project Representatives: In accordance with Section 00700: General Conditions. 
2. Expense: 

a. Paid by OWNER with amounts for additional inspection costs deducted from payment or 
payments to CONTRACTOR in accordance with Section 01700: Contract Closeout. 

 
B. By OWNER: 

1. Periodic site visits. 
2. Expense: Paid by OWNER. 

 
C. By Muskegon County Road Commission: 

1. Periodic site visits. 
2. Expense: Paid by Muskegon County Road Commission. 

 
D. By utility companies: 

1. [ Describe as appropriate]: 
2. Expense: [Describe as appropriate]: 

 
E. By other governmental agencies (Moorland Township): 

1. Periodic site visits, inspection of public utilities. 
2. Expense: Paid by the Township. 
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F. By Michigan Department of Environment, Great Lakes, and Energy (EGLE): 
1. Periodic site visits, inspection of permit activities. 
2. Expense: Paid by EGLE. 

 
 
PART 2 - PRODUCTS 

Not used. 
 
 
PART 3 - EXECUTION 

Not used. 
 
 
 
 

END OF SECTION 
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SECTION 01028 
 

MEASUREMENT AND PAYMENT - UNIT PRICE WORK 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, descriptions of the method of measurement 

and the basis of payment for Unit Price Work under this Contract as indicated on the Drawings, as 
specified herein, and as necessary for the proper and complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division I of these 

Specifications. 
 

C. Basis of Contract payments: 
1. Final Contract Price shall be determined by actual quantities installed at unit prices stated in 

CONTRACTOR's Bid. 
2. ENGINEER shall determine actual as-built quantities. 
3. All work not included as a Bid item shall be considered incidental to construction. 
4. Unit price payments for individual items shall include everything necessary for such item to 

function as intended in the system. 
5. OWNER reserves the right to increase, decrease or eliminate any quantities for items listed in 

CONTRACTOR's Bid or which become a part of the Contract Documents. 
 

D. Items included as incidental to unit prices for systems and appurtenances: 
1. The unit price payment for all underground systems and appurtenance items shall include, but not 

be limited to: 
a. Clearing, excavating, trenching, bedding, trench backfill, disposal of items for clearing 

and unsuitable or excess excavated materials. 
b. Drainage and dewatering of excavation. 
c. Temporary sheeting, bracing and shoring of excavations. 
d. Support, relocation, replacement, connection or reconnection of existing pipelines and 

utilities. 
e. Cleaning flushing, chlorinating and testing. 
f. Cleanup and surface restoration. 
g. Appurtenances except such items which are included as Bid items. 
h. Jacking pits, casing pipes, tunnel liners or similar protective methods. 

1.02 STORM SEWER SYSTEM INSTALLED BY OPEN CUT: 

A. Item No. 1 – Open Drain Construction. 
1. Includes: All excavation, spoil removal and disposal, debris and brush removal, clearing, all tree 

removals to perform work and provide access, regardless of diameter and necessary for construction 
and shaping of existing and or new open ditch.  Also includes soil preparation, topsoil, seeding, mulch 
and mulch blanket, one row of coconut logs each side of drain and in accordance with the cross 
section and detail on the Drawings and Section 02270: Slope Protection and Stream Restoration and 
Section 02210: Site Grading. 

2. Unit of measure: Linear foot, measured along the centerline of the Drain.  Each side of the road to be 
paid separately. 
 

B. Items No. 2 through 4 – 12-inch, 15-inch, and 18-inch RCP Storm Sewer. 
1. Includes: All excavation, spoil removal and disposal, dewatering, clearing, incidental tree removal, 

removal of any existing size and type storm sewer within same trench, grading as indicated on the 
Drawings, specific trenching details or requirements, exposing any existing utilities and all utility 
investigation, backfilling and storm sewer in accordance with Section 02720: Storm Sewer System. 

2. Unit of measure: Linear foot of storm sewer as measured from centerline of manhole to centerline of 
manhole or end of pipe. 
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C. Items No. 5 through 7 – 12-inch, 18-inch, and 24-inch Dual Wall Perf / Solid wall HDPE Storm Sewer. 
1. Includes: All excavation, spoil removal and disposal, dewatering, clearing, incidental tree removal, 

removal of any existing size and type storm sewer within same trench, grading as indicated on the 
Drawings, specific trenching details or requirements, exposing any existing utilities and all utility 
investigation, backfilling and storm sewer in accordance with Section 02720: Storm Sewer System. 

2. Unit of measure: Linear foot of storm sewer as measured from centerline of manhole to centerline of 
manhole or end of pipe. 

1.03 STORM SEWER SYSTEM APPURTENANCES: 

A. Item No. 8 – 4-foot dia. Storm Manhole. 
1. Includes: All excavation, spoil removal and disposal, clearing, dewatering, restoration, backfilling, 

adjustments, grading as indicated on the plans, adjustment rings, geotextile fabric for wrapping joints 
and adjustment rings, installation, structure, and casting as specified on the Drawings in accordance 
with Section 02720: Storm Sewer System.  

2. Unit of measure: Each 
 

B. Items No.9 and 10 – 2-foot and 4-foot Diameter Storm Catch Basin (w/ 2-foot Sump). 
1. Includes: All excavation, spoil removal and disposal, clearing, dewatering, restoration, backfilling, 

adjustments, grading as indicated on the plans, adjustment rings, geotextile fabric for wrapping 
joints and adjustment rings, installation, structure, and casting as specified on the Drawings in 
accordance with Section 02720: Storm Sewer System.  

2. Unit of measure: Each 
 

C. Items No. 11 through 13 – 12-inch, 15-inch, and 18-inch Diameter RCP End Section. 
1. Includes: All excavation, spoil removal and disposal, clearing, backfill, dewatering, removal of any 

existing storm sewer or structure, grading as indicated on the plans, specific trenching detail or 
requirements, backfilling, concrete collar and flared end section in accordance with Section 02720: 
Storm Sewer System and per the appropriate detail shown on the Drawings. Also includes toe walls, 
fill and grading around flared end section after installation. 

2. Unit of measure: Each. 
 

A. Items No. 14 – Plain Riprap over Geotextile Fabric. 
1. Includes: Installation of specific material type and size as indicated on the plans as well as nonwoven 

geotextile fabric underneath all areas of applied riprap in accordance with Section 02271: Riprap and 
per the Drawings.  Includes all specific excavation, grading and shaping required for the area and per 
the appropriate detail or location as indicated on the Drawings. 

2. Unit of measure: Square yard. 

1.04 STREAM RESTORATION ITEMS: 

A. Item No. 15 – Stream Restoration Two Stage Channel Construction. 
1. Includes all excavation, spoil removal and disposal, clearing and cutting of trees (all diameters) and 

vegetation within the Drain channel, geotextile filter fabric, erosion control blanket, topsoil, seeding, 
coconut logs, and grading in accordance with the detail on the Drawings and Section 02270: Slope 
Protection and Stream Restoration. 

2. Unit of measure: Linear foot, measured along the centerline of the Drain. 
 

B. Item No. 16 – Stream Restoration Detail 108 Riffle Zone. 
1. Includes all excavation, spoil removal and disposal, clearing and cutting of trees (all diameters) and 

vegetation within the Drain channel and banks, geotextile filter fabric, riprap, cobbles and gravel, 
topsoil, seeding, coconut logs, mulch blanket, and grading in accordance with the detail on the 
Drawings and Section 02270: Slope Protection and Stream Restoration. 

2. Unit of measure: Each. 

1.05 PAVING: 

A. Item No. 17 – HMA Roadway Restoration. 
1. Includes the following in accordance with Section 02510: Asphalt Paving and Section 02230: Base 

Courses: 
a. Saw-cutting at limits of removal. 
b. All material excavation and removal. 
c. 8-inch MDOT 21AA or 22A aggregate base. 
d. 12-inch MDOT CL II sand subbase. 
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e. 2-inch MDOT HMA, 13A base course. 
f. 2-inch MDOT HMA, 13A leveling course. 
g. Bond coat. 
h. Sweeping. 

2. Unit of measure: Square yard. 
 

B. Item No. 18 – HMA Driveway Restoration. 
1. Includes the following in accordance with Section 02510: Asphalt Paving and Section 02230: Base 

Courses: 
a. Saw-cutting at limits of removal. 
b. All material excavation and removal. 
c. 6-inch MDOT 22A aggregate base. 
d. 1.5-inch MDOT HMA, 13A base course. 
e. 1.5-inch MDOT HMA, 13A leveling course. 
f. Bond coat. 
g. Sweeping. 

2. Unit of measure: Square yard. 
 

C. Item No. 19 – Gravel Driveway Restoration. 
1. Includes the following in accordance with Section 02210: Site Grading and Section 02230: Base 

Courses: 
a. All material excavation and removal. 
b. Preparation of subgrade. 
c. 8-inch MDOT 23A aggregate surface course. 
d. Compaction 
e. Maintaining gravel driveway in a smooth and firm condition until acceptance. 

2. Unit of measure: Square yard. 
 

D. Item No.20 – Concrete Driveway Restoration. 
1. Includes the following: 

a.  Saw-cutting at limits of removal. 
b. All material excavation and removal. 
c. Curb and Gutter installation 

   2. Unit of measure: Square yard. 

1.06 SURFACE RESTORATION: 

A. Item No. 21 – Mulch Blanket. 
1. Includes: Supply and installation of mulch blanket in accordance with Section 02272: Soil Erosion 

and Sedimentation Control, as noted on the Drawings or as indicated for placement by the 
ENGINEER. 

2. Unit of measure: Square yard.  Overlap of blanket will not be considered in measurement. 
 

B. Item No. 22 – Surface Restoration (Topsoil, Open Channel Seeding and Mulch). 
1. Includes restoration at the top of bank for access and the following in accordance with Section 02941: 

Open Channel Seeding, or as indicated for placement by ENGINEER. 
a. Furnishing, placing and grading 3 inches of topsoil.  Existing topsoil can be used if 

approved by ENGINEER and consistent with new topsoil as indicated in Section 02941 
Open Channel Seeding. 

b. Furnishing and placing specific seed, fertilizer and all loose mulch.  Alternates to seed mix 
specified will be reviewed and approved by ENGINEER prior. 

c. Maintenance until final completion, including repair of washouts and re-prepping or re-
seeding bare areas. 

d. Watering as necessary to sustain the viability of the seed and as necessary for full growth 
and coverage. 

2. Unit of measure: Square yard. 
 

C. Item No. 23 – Lawn Restoration (Topsoil, Seed and Mulch). 
1. Includes restoration in lawn areas and the following in accordance with Section 02930: Lawns & 

Grass, or as indicated for placement by ENGINEER. 
a. Furnishing, placing and grading 3 inches of topsoil.  Existing topsoil can be used if 

approved by ENGINEER and consistent with new topsoil as indicated in Section 02941: 
Open Channel Seeding. 
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b. Furnishing and placing specific seed, fertilizer and all loose mulch.  Alternates to seed mix 
specified will be reviewed and approved by ENGINEER prior. 

c. Maintenance until final completion, including repair of washouts and re-prepping or re-
seeding bare areas. 

d. Watering as necessary to sustain the viability of the seed and as necessary for full growth 
and coverage. 

2. Unit of measure: Square yard. 

1.07 MISCELLANEOUS AND CONTINGENCY ITEMS: 

A. Item No. 24 – Mobilization, Max (10%). 
1. Includes:  All preparatory work and operations in accordance with Section 150 of the MDOT 2012 

Specifications for Construction. 
2. Unit of measure:  Lump sum. 

 
B. Item No. 25 – Soil Erosion and Sedimentation Control Measures. 

1. Includes: Soil erosion control maintenance and items in accordance with Section 02272: Soil Erosion 
and Sedimentation Control and per the appropriate detail(s) and notes shown on the Drawings.  
Includes all inlet protection measures in new or existing catch basins or structures and maintenance of 
those inlet protection items.  Includes all necessary dust control and SESC maintenance and care on 
all erosion control items listed until all final measures are installed.  Also includes removal of all 
temporary SESC measures and all SESC compliance. 

2. Unit of measure: Lump sum paid as a percentage as work progresses. 
 

C. Item No. 26 – Traffic Control. 
1. Includes: Furnishing, installation, relocation and removal of all traffic barrels, signage and other 

traffic devices necessary for proper functioning of traffic as determined by ENGINEER and in 
accordance with maintaining traffic plans, Section 812 of the MDOT 2012 Standard Specifications for 
Construction, Muskegon County Road Commission and MDOT standards.  Includes all signage, 
barrels, barricades and flag control necessary for proper functioning of traffic and completion of work 
in accordance with the Contract Documents and enclosed Detour and Maintaining Traffic Plan.  Also 
includes installation of 1 Porta-John to be maintained and placed on-site throughout construction.  
Also includes 50 barrels and 6 Type II Barricades, furnished and operated.  Item includes all 
CONTRACTOR bonds and insurance necessary for securing of Road Commission permit. 

2. Unit of measure: Lump sum, paid as a percentage based on performance of the work. 
 

D. Items No. 27 – Clearing. 
1. Includes: Removal and disposal of trees, brush, deadfall, including all stumps and roots and 

miscellaneous debris.  Any specific notes on the Drawings for tree cutting or placement are also 
included in the cost for this Work.  Also includes providing timber to property owners of trees cut 
on property if property owner wants the material.  If material is not wanted then all material is to 
be disposed of or removed from site.  Stacking in easement limits or rights of way is not allowed. 

2.   Unit of measure: Lump sum. 

1.08 ALTERNATE ITEMS: 
A. Item No. 28 – Curb and Gutter Removal. 

1. Includes: Removal of curb and gutter in accordance with Section 204 of the MDOT 2012 Standards 
Specifications for Construction. 

2. Unit of measure: Linear foot. 
 

B. Item No. 29 – Concrete Curb and Gutter. 
1. Includes: Placement of concrete curb and gutter in accordance with MDOT Standard Plan R-30-G 

and Section 802 of the MDOT 2012 Standard Specifications for Construction. 
2. Unit of measure: Linear foot. 
 

C. Item No. 30 – 6-inch PVC Storm Sewer Service. 
1. Includes: All excavation, spoil removal and disposal, SDR26 PVC pipe, dewatering, clearing, 

incidental tree removal, temporary relocation and re-installation of any existing landscaping or 
ornamental items, exposing any existing utilities, any required bends or fittings, backfilling, sump 
lead core and boot, Insert a tee or HDPE tee in accordance with Section 02720: Storm Sewer 
System and per the appropriate detail shown on the Drawings.  Also includes all connections and 
fittings for existing leads or storm sewer shown on the Drawings. 
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2. Unit of measure: Linear foot of storm sewer lead as measured from centerline of manhole or main 
storm sewer to end of pipe. 
 

D. Item No. 31 – Traffic Control, Additional. 
1. Includes: Furnishing, installation, relocation and removal of all traffic barrels, signage and other 

traffic devices necessary for proper functioning of traffic as determined by ENGINEER and in 
accordance with maintaining traffic plans, Section 812 of the MDOT 2012 Standard Specifications for 
Construction, Muskegon County Road Commission and MDOT standards.  Includes all additional 
signage, barrels, barricades and flag control necessary for proper functioning of traffic and completion 
of work in accordance with the Contract Documents and Shoulder Closure along Maple Island Road.  
Item includes an additional 50 barrel, flagmen, furnished and operated.   

2. Unit of measure: Lump sum, paid as a percentage based on performance of the work. 
 

 
PART 2 - PRODUCTS 

Not used. 
 
 
PART 3 - EXECUTION 

Not used. 
 
 
 

END OF SECTION 
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SECTION 01035 
 

MODIFICATION PROCEDURES 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
 

1. This Section includes, but is not necessarily limited to, procedures for modifying the Contract 
Documents, as herein specified and as necessary for the proper and complete performance of the 
Work. 

2. Procedures for the following documents are included: 
a. Bulletin. 

3. Procedures for the following documents shall be in accordance with Section 00700: General 
Conditions: 
a. Field Order. 
b. Work Change Directive. 
c. Change Order. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 

1.02 DEFINITIONS: 

A. Bulletin: 
1. A document regarding possible changes to the Contract Documents which is issued by ENGINEER 

for OWNER and requests add or deduct costs from CONTRACTOR. 

1.03 BULLETIN: 

A. Changes in cost: 
1. Indicate add or deduct lump sum or unit price for each item. 
2. Include: 

a. Labor. 
b. Material. 
c. Overhead and profit. 
d. All related work. 
e. All trades and Subcontractors. 

3. Provide a complete cost breakdown with supporting documentation. 
 

B. Notification to ENGINEER: 
1. Notify ENGINEER in writing if any of the listed items will cause a change in the Work for which a 

cost item is not provided in the Bulletin. 
C. Submit: 

1. Under provisions of Section 01300: Submittals. 
2. Three copies. 
3. To ENGINEER. 
4. On or before due date noted. 

 
D. OWNER: May issue one or more Change Orders for some or all items listed. 
 
 

PART 2 - PRODUCTS 

Not used. 
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PART 3 - EXECUTION 

3.01 SCHEDULES: 

A. Refer to Section 00900: Forms for the following forms: 
1. Bulletin. 
2. Work Change Directive. 
3. Change Order. 
 
 
 
 

END OF SECTION 
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SECTION 01200 
 

MEETINGS 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes all scheduling and administering of preconstruction and progress meetings as 

herein specified and as necessary for the proper and complete performance of the Work. 
 

B. Related Sections: 
1. Documents affecting work of this Section include, but are not necessarily limited to: 

a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 
Specifications. 

 
C. Scheduling and administration of meetings: 

1. Responsibility: 
a. Preconstruction meeting: ENGINEER. 
b. Progress meetings: ENGINEER. 

 
2. Procedures: 

a. Prepare agenda. 
b. Distribute written notice and agendas of meetings 4 days in advance of the meeting date. 
c. Make physical arrangements for the meetings. 
d. Preside at meetings. 
e. Record minutes and include significant proceedings and decisions. 
f. Distribute copies of the minutes within 4 days after meetings to: 

i. Participants. 
ii. Others affected by proceedings. 

1.02 PRECONSTRUCTION MEETING: 

A. Schedule: 
1. Preconstruction meeting will be scheduled by ENGINEER: 

a. Within 20 days after the Effective Date of Agreement. 
b. Before starting the Work at the Site. 

 
B. Attendance: 

1. Representatives of the following parties are to be in attendance at the meeting: 
a. OWNER. 
b. ENGINEER. 
c. CONTRACTOR. 
d. Major subcontractors. 
e. Governmental or regulatory agencies when appropriate. 
f. Utility companies. 

1.03 PROGRESS MEETINGS: 

A. Types of progress meetings: 
1. Called. 

 
B. Schedule meetings as follows unless otherwise approved by ENGINEER: 

1. Called: As the progress of the Work dictates. 
 

C. Location: 
1. Hold meetings as indicated in the notice. 

 
D. Attendance: 

1. Representatives of the following parties are to be in attendance at the meeting: 
a. ENGINEER. 
b. CONTRACTOR. 



Muskegon County Drain Commissioner 
Black Creek Consolidated Drain – Division 12 
Project No. 16041.0B 

 Meetings 
 Section 01200 

    

01200 – 2 

c. Major subcontractors as pertinent to the agenda. 
d. OWNER's representative as appropriate. 
e. Governmental or other regulatory agencies as appropriate. 

 
E. Minimum agenda: 

1. The minimum agenda for progress meetings shall consist of the following: 
a. Review and approve minutes of previous meetings. 
b. Review progress of the Work since the previous meeting. 
c. Note field observations, problems and decisions. 
d. Identify problems which impede planned progress. 
e. Review off-site fabrication problems. 
f. Develop corrective measures and procedures to regain plan schedule. 
g. Revise construction schedule as indicated. 
h. Review submittal schedules; expedite as required to maintain schedule. 
i. Maintenance of quality and work standards. 
j. Review changes proposed by OWNER for their effect on the construction schedule and 

completion date. 
k. Identify all claims and potential claims. 
l. Pending changes and substitutions. 
m. Complete other current business. 

 
 
PART 2 - PRODUCTS 

Not used. 
 
 
PART 3 - EXECUTION 

Not used. 
 
 
 

END OF SECTION 
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SECTION 01300 
 

SUBMITTALS 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: This Section includes, but not necessarily limited to, the submittal of Shop 
Drawings.  Samples and other information as indicated on the Drawings, as specified herein, and as 
necessary for the proper and complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of 

these Specifications. 
b. Individual submittals required:  Pertinent Sections of these Specifications. 
 
 

PART 2 - PRODUCTS 

2.01 SUBMITTALS REQUIRING ENGINEER’S REVIEW AND RETURN: 

A. Drawings: 
1. Scale required:  Unless otherwise specifically directed by ENGINEER, make all 

drawings accurately to a scale sufficiently large to indicate all pertinent features of the 
item and its method of connection to the Work. 

2. Type and number of prints required: 
a. Submit the number of copies which are required to be returned plus 4. 
 

B. Manufacturer’s literature and product data: 
1. General:  Where content of submitted literature from Manufacturers includes data not 

pertinent to this submittal, clearly indicate which portion of the contents is being 
submitted for ENGINEER’s review. 

2. Number of copies required:  Submit the number of copies which are required to be 
returned plus 4. 

 
C. Calculations: 

1. Performance type design calculations:  Shall be prepared and sealed by a Professional 
Engineer licensed in the state where the project is being constructed.  

2. Number of copies required:  Submit the number of copies which are required to be 
returned plus 4. 

 
D. Samples: 

1. General: 
a. Samples: 

i. Illustrate materials, equipment and workmanship. 
ii. Establish standards by which completed work is judged. 

2. Accuracy of Sample:  Unless otherwise specifically directed by ENGINEER, all Samples 
shall be of the precise articles proposed to be furnished. 

3. Number of Samples required:  Submit all Samples in the quantity which is required to be 
returned plus 1. 

 
E. Colors and patterns:  Unless the precise color and pattern is specifically described in the Contract 

Documents, whenever a choice of color or pattern is available in a specified Product, submit 
accurate color charts and pattern charts to ENGINEER for review and selection. 

 
F. Manuals: 

1. General: 
a. Where manuals are required to be submitted covering items included in this 

Work, prepare all such manuals in durable plastic binders approximately 8 ½ 
inches x 11 inches in size and with at least the following: 
i. Identification on, or readable through, the front cover stating general 

nature of the manual. 
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ii. Neatly typewritten index near the front of the manual. 
iii. Complete instructions regarding operation and maintenance of all 

equipment involved. 
iv. Complete nomenclature of all replaceable parts, their part numbers, 

current costs and name and address of nearest vendor of parts. 
v. Copies of all guarantees and warranties issued. 
vi. Copies of the reviewed drawings. 
vii. Copies of all data concerning all changes made during construction. 

2. Extraneous Data: Where contents of the manuals include Manufacturer’s catalog pages.  
Clearly indicate the precise items included in this installation and delete or otherwise 
clearly indicate all Manufacturer’s data with which this installation is not concerned. 

3. Number of copies required:  Unless otherwise specifically directed by ENGINEER or 
stipulated in the pertinent Section of these Specifications.  Deliver 4 copies of the manual 
to ENGINEER. 

2.02 SUBMITTALS NOT REQUIRING ENGINEER’S RETURN: 

A. General: 
1. Including, but not necessarily limited to: 

a. Test Reports. 
b. Certifications and affidavits. 
c. Installation instructions. 

2. Number required:  Submit 4 copies. 
 
 

PART 3 -  EXECUTION 

3.01 SCHEDULE OF SUBMITTALS: 

A. Preparation and submittal of a schedule of submittals: 
1. Prepare and submit a schedule of submittals as required by Section 00700: General 

Conditions. 
2. The schedule of submittals shall include the following: 

a. Shop Drawings. 
b. Manufacturer’s literature and product data. 
c. Samples. 
d. Colors and patterns. 
e. Manuals. 
f. Other submittals required by the Contract Documents. 

3. Allow at least 15 full working days for ENGINEER’s review following ENGINEER’s 
receipt of the submittal unless ENGINEER has agreed to a shorter period for specific 
submittals. 

4. Schedule submittals, except operation and maintenance manuals, far enough in advance 
of scheduled dates for installation to provide all required time for reviews for securing 
necessary approvals for possible revision and resubmittal, and for placing orders and 
securing delivery. 

5. Schedule submittal of operation and maintenance manuals at least 60 days prior to system 
Substantial Completion unless otherwise specified. 

 
B. Make all submittals in accordance with the schedule of submittals. 

 
C. Be responsible for costs of delays caused by tardiness of submittals. 

3.02 COORDINATION OF SUBMITTALS: 

A. General: 
1. Prior to submittals for ENGINEER’s review.  Use all means necessary to fully coordinate 

all material including the following procedures. 
a. Determine and verify all field dimensions and conditions, catalog numbers and 

similar data. 
b. Coordinate as required with all trades and all public involved. 
c. Secure all necessary approvals from public agencies and others; signify by 

stamp or other means that all required approvals have been obtained. 
d. Clearly indicate all deviations from the Contract Documents. 
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B. Grouping of submittals: 
1. Unless otherwise specifically permitted by ENGINEER, make all submittals in groups 

containing all associated items. 
2. ENGINEER may reject partial submittals as not complying with the provisions of the 

Contract Documents. 

3.03 IDENTIFICATION OF SUBMITTALS: 

A. General: 
1. Consecutively number all submittals. 
2. Accompany each submittal with a letter of transmittal showing the following: 

a. Project title and number. 
b. OWNER. 
c. Subcontractor. 
d. Date of submittal. 
e. Specification Section or Drawing number to which the submittal pertains. 
f. Brief description of the material submitted. 
g. Submittal identification number. 

3. Mark each submittal with: 
a. Company name of the originator of the submittal. 
b. Deviations from Contract Documents. 
c. CONTRACTOR’s approval of the submittal. 
d. Submittal identification number adjacent to CONTRACTOR’s approval. 
 

B. Resubmittal: 
1. When material is resubmitted for any reason, transmit under a new letter of transmittal 

with a suffix added to the original submittal identification number. 
2. Indicate that this is a resubmittal and refer to the previous submittal. 
 

C. Submittal Log: 
1. Maintain an accurate submittal log for the duration of the construction period showing 

the status of all submittals of all types. 
2. Make the log available to ENGINEER for review upon request. 

3.04 RETURN OF SUBMITTALS: 

A. Submittals requiring ENGINEER review and return: 
1. With status. “Rejected. Resubmit”: 

a. Drawings: ENGINEER will retain 1 copy and return the rejected copies to 
CONTRACTOR. 

b. Manufacturer’s literature and product data:  ENGINEER will retain 1 copy and 
return remaining copies to CONTACTOR. 

c. Other submittals:  ENGINEER will notify CONTRACTOR of rejection. 
2. With status: “Reviewed. No Exceptions Taken” and “Reviewed w/Corrections Noted”: 

a. Drawings: ENGINEER will retain 4 copies and return the remaining copies to 
CONTRACTOR. 

b. Manufacturer’s literature and product data:  ENGINEER will retain 4 copies 
and return the remaining copies to CONTRACTOR. 

c. Samples:  ENGINEER will retain 1 Sample and return the remaining Samples 
to CONTRACTOR. 

d. Colors:  ENGINEER will retain color charts and pattern charts and will indicate 
color and pattern choices to CONTRACTOR. 

 
B. Submittals not requiring ENGINEER return:  No copies will be returned. 

3.05 RESUBMISSION REQUIREMENTS: 

A. Drawings: 
1. Revise initial drawings as required and resubmit as specified for initial submittal. 
2. Indicate on drawings all changes which have been made other than those requested by 

ENGINEER. 
3. If the same drawings are submitted with additional data and revisions, clearly identify the 

added data and revisions on the drawings. 
 

B. Other submittals:  Submit as required for initial submittal. 
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3.06 RE-REVIEW COST: 

A. Should ENGINEER be required to review a submittal more than twice because of failure of the 
submittal to meet the requirements of the Contract Documents, ENGINEER will record 
ENGINEER’s expenses for performing all additional reviews.  The OWNER will compensate 
ENGINEER for these additional services and deduct the amount paid from payments to 
CONTRACTOR. 

 
 
 
 

END OF SECTION 
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SECTION 01310 
 

CONSTRUCTION PROGRESS SCHEDULES 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the preparation, furnishing, distribution and 

periodic revision of construction progress schedules as herein specified and as necessary for the 
proper and complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
 

PART 2 - PRODUCTS 

2.01 FORM OF SCHEDULE: 

A. Preparation: 
1. Prepare in the form of a horizontal bar chart, CPM network, or other form as previously approved 

by the ENGINEER. 
2. Provide a separate horizontal bar column or part for each trade or operation. 
3. Prepare the schedule in the chronological order of the beginning of each item of work. 
4. Identify each column or path by: 

a. Major Specification Section number. 
b. Distinct graphic delineation. 

5. Use a horizontal time scale and identify the first work day of each week. 
6. Allow space for updating. 

 
B. Size: 

1. The schedule sheets shall be 11 inches x 17 inches unless otherwise approved by ENGINEER. 

2.02 CONTENT OF SCHEDULES: 

A. Construction sequence: 
1. Provide a complete sequence of construction by activity ( identifying work of separate stages) and 

(milestones). 
2. For Shop Drawing, project data and Samples indicate the following: 

a. Submittal dates. 
b. Dates review copies will be required. 

3. Show decision dates for selection of finishes. 
4. Show Product procurement and delivery dates (including those furnished by OWNER or under 

Allowances). 
5. Show dates for beginning and completion of each element of construction. 

 
B. Percentage completion: 

1. Show the projected percentage of completion for each item of work as of the first day of each 
month. 

 
C. Subschedules: 

1. Provide separate subschedules showing submittals, review times, procurement schedules and 
delivery days. 

2. Provide subschedules to define critical porportions of the entire schedule. 
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PART 3 - EXECUTION 

3.01 SUBMITTALS: 

A. Preliminary schedule: 
1. Submit the preliminary schedule within 10 days after the Effective Date of Agreement. 
2. ENGINEER will review schedules and will return the reviewed copy within 15 days after receipt. 
3. If required, resubmit within 7 days after receipt of a returned review copy. 
4. Meet with ENGINEER at least 10 days prior to the submission of the first Application for Payment 

to review the Schedule. 
 

B. Periodic adjustment: 
1. Monthly, submit a revised schedule accurately depicting adjustments and progress to the first day 

of each month. 
 

C. Number of copies: 
1. Submit the number of copies required by the CONTRACTOR, plus 4 copies to be retained by 

ENGINEER. 

3.02 DISTRIBUTION: 

A. Reviewed schedules: 
1. Distribute copies of the reviewed schedules to: 

a. Job Site file. 
b. Subcontractors. 
c. Other concerned parties. 

 
B. Instructions to recipients: 

1. Instruct recipients to report inability to comply with the schedule, and provide detailed explanations 
with suggested remedies. 

3.03 ADJUSTMENT OF PROGRESS SCHEDULE: 

A. Changes: 
1. Show all changes occurring since previous submission of the schedule. 

 
B. Progress: 

1. Indicate progress of each activity and show completion dates. 
 

C. Other items: 
1. Include major changes in scope. 
2. Include activities modified since previous updating. 
3. Include revised projections due to changes. 
4. Include other identifiable changes. 

 
D. Narrative report: 

1. Provide a narrative report including: 
a. A discussion of problem areas including current and anticipated delay factors and their 

impact. 
b. Direct action taken, or proposed, and its effect. 
c. A description of revisions including: 

i. Their effect on the schedule due to change of scope. 
ii. Revisions in duration of activities. 
iii. Other changes that may affect the schedule. 

d. The status of completion of Milestones. 
 
 
 
 

END OF SECTION 
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SECTION 01410 
 

TESTING SERVICES 
 
PART 1 - GENERAL 

1.01 SUMMARY 

A. Section Includes: 
1. This section includes, but is not necessarily limited to, testing services, as indicated in the 

Drawings, as specified herein and as necessary for the proper and complete performance of the 
Work. 

2. General requirements: 
a. Testing services and certifications which are to be included in CONTRACTOR’s unit 

prices: 
i. Inspections and tests required by codes or ordinances or by a plan approval 

authority and made by a legally constituted authority. 
ii. Inspections, testing services and certifications including, but not limited to, the 

following items shall be furnished by CONTRACTOR: 
a) Pipe leakage tests. 
b) Pipe material yield strength tests at ENGINEER’s request. 
c) Cement Manufacturers’ certification tests at ENGINEER’s request. 
d) Fine and coarse aggregate certification tests by Supplier at 

ENGINEER’s request 
e) Bedding material certification tests by Supplier at ENGINEER’s 

request. 
f) Testing in connection with ENGINEER’s review of materials and 

equipment proposed to be incorporated into the Work. 
g) Testing performed for CONTRACTOR’s convenience. 

3. OWNER paid items: 
a. OWNER may elect to test or to employ either ENGINEER or an independent testing 

agency to test any materials or systems on the Project.  The cost of this testing will be 
paid for by OWNER. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
2. Additional requirements for testing of materials and systems mentioned in this Section may be 

described in other Sections of these Specifications. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. ASTM Standard Specifications: 

a. C 31 – Making and Curing Concrete Test Specimens in the Field. 
b. C 39 – Test for Compressive Strength of Cylindrical Concrete Specimens. 
c. C 138 – Test for Unit Weight, Yield and Air Content of Concrete. 
d. C 143 – Test for Slump of Hydraulic Cement Concrete. 
e. C 172 – Sampling Fresh Concrete. 
f. C 173 – Test for Air Content of Freshly Mixed Concrete by the Volumetric Method. 
g. C 192 – Making and Curing Concrete Test Specimens in the Laboratory. 
h. C 231- Test for Air Content of Freshly Mixed Concrete by the Pressure Method. 
i. D 1556 – Density of Soil In Place by the Sand-Cone Method. 
j. D 1557 – Moisture-Density Relations of Soils and Soils Aggregate Mixture Using 10 

Pound Hammer and 18 Inch Drop. 
k. D 1586 – Penetration Test and Split Barrel Sampling of Soils. 
l. D 2166 – Unconfined Compressive Strength of Cohesive Soil. 
m. D 2922 – Density of Soil and Soil Aggregates by Nuclear Methods. 
n. D 2937 – Density of Soil in Place by Drive Cylinder Method. 

2. AWS – American Welding Society: 
a. D1.1 – Structural Welding Code. 
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3. ACI – American Concrete Institute: 
a. 211.1 – Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass 

Concrete. 
b. 301 – Specification for Structural Concrete for Buildings. 
c. 318 – Building Code Requirements for Reinforced Concrete. 
d. 506R – Guide to Shotcrete. 

4. BOCA Building Code. 

1.03 TEST REQUIREMENTS: 

A. In accordance with:  
1. Laws and Regulations. 
2. Sections of these Specifications. 
3. Reference procedures and requirements. 
4. Pertinent standards for testing. 
5. BOCA Building Code. 

1.04 COLLECTING AND TRANSPORTING SAMPLES: 

A. Samples: 
1. Collected by CONTRACTOR and transported by CONTRACTOR to a location determined by 

ENGINEER. 

1.05 RETESTING COSTS: 

A. Retesting: 
1. When initial tests of all items except soil compaction indicate noncompliance with the Contract 

Documents, all subsequent testing occasioned by the noncompliance shall be performed by the 
same testing laboratory, and the costs thereof will be deducted by OWNER from the Contract Sum. 

2. The first retesting of soil compaction shall be paid for by OWNER.  The second and subsequent 
retesting costs for soil compaction due to noncompliance with the Contract Documents shall be 
performed by the same laboratory, and the costs thereof will be deducted by OWNER from the 
Contract Sum. 

 
B. Costs: 

1. Uncovering costs shall be paid for as described in Article 13 of Section 00700: General Conditions. 

1.06 REPORTS: 

A. Provide typed copies of all laboratory reports, inspections, and certifications: 
1. ENGINEER’s office: Two copies. 
2. CONTRACTOR’s office: One copy. 

1.07 SCHEDULES FOR TESTING: 

A. Establishing schedule: 
1. By advance discussion with the independent testing laboratory, determine the time required to 

perform tests and issue findings. 
 
B. Revising schedule: 

1. When changes of construction schedule are necessary during construction, coordinate all such 
changes of schedule with the independent testing laboratory as required. 

 
C. Adherence to schedule: 

1. When the independent testing laboratory is ready to test according to the determined work 
schedule, but is prevented from testing or taking specimens due to incompleteness of Work, all 
extra costs for testing attributable to the delay may be charged to CONTRACTOR and shall not be 
borne by OWNER. 

1.08 CONTRACTOR’S DUTIES: 

A. Coordinate and schedule the work of the independent testing laboratory: 
1. Notify ENGINEER and the independent testing laboratory 24 hours prior to expected time when 

testing services will be required. 
2. Provide the following as necessary for laboratory to properly perform its functions: 

a. Access to the Work. 
b. Facilities for access to the Work. 
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c. Tools. 
d. Samples of materials. 
e. Storage. 
f. Assistance as requested. 

 
 

PART 2 - PRODUCTS 

Not used. 
 

 
PART 3 - EXECUTION 

3.01 TESTING REQUIREMENTS: 

A. Fine and coarse aggregate and bedding material: 
1. Test to ensure compliance with the materials specifications, at the request of ENGINEER. 

 
B. Fill material from on-site and off-site: 

1. Test to ensure compliance with the materials specifications. 
 
C. Soil Compaction: 

1. Perform all necessary laboratory and field testing required to verify compaction of fill, trench 
backfill, and structure of backfill to 95 percent Modified Proctor in accordance with ASTM D 
1557. 

2. Verify the compaction of the first 12 inches of the existing subgrade below all structures, paved 
areas and areas to be filled to 95 percent Modified Proctor in accordance with ASTM D 1557. 

3. Independent testing laboratory shall inform ENGINEER’s Resident Project Representative and 
CONTRACTOR’s on-site supervisor immediately of all on-site test results. 

4. Place no additional fill in areas where compaction results do not meet Specification requirements. 
 

D. Concrete testing: 
1. Point of sampling and the method of securing the Samples: 

a. Determined by the independent testing laboratory. 
b. In accordance with ASTM C 172. 

2. Slump tests: 
a. Perform slump tests in accordance with ASTM C 143. 
b. Perform one slump test on the job for each 10 cubic yards of concrete. 
c. At ENGINEER’s request, also perform slump tests at batch plant. 
d. Perform more slump tests if deemed necessary by ENGINEER. 

3. Perform 1 air-entraining test in accordance with ASTM C 231 or C 173 for each truckload or every 
10 yards of concrete placed, whichever is more frequent. 

4. Test the concrete unit weight in accordance with ASTM C 138. 
5. Test the air content of each set of concrete cylinders. 
6. Concrete cylinder testing: 

a. In accordance with ASTM C 31 and C 39. 
b. Take concrete cylinder Samples as follows: 

i. Once each day a given class of concrete is placed, nor less than 
ii. Once for each 150 cubic yards (or fraction therof) of each class of concrete 

placed on each day, nor less than 
iii. Once for each 5000 square feet of slab or wall surface area placed each day. 

c. Concrete cylinder Sample shall consist of 4 standard 6-inch cylinders. 
d. Handle cylinders carefully. 
e. On-site storage: 

i. 12 hours, minimum, 48 hours maximum. 
ii. At a temperature range of 60 to 80 degrees F and in a moist environment. 
iii. Shielded from direct sunlight and radiant heat. 
iv. CONTRACTOR shall construct heated enclosure if conditions require. 

f. Laboratory curing: For duration of curing after on-site storage. 
g. Test 1 of the cylinders at 7 days and 2 cylinders at 28 days.  Save 1 cylinder as a spare. 
h. Acceptance and evaluation of the concrete shall be based on ACI 301. 
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E. Miscellaneous tests: 
1. OWNER or ENGINEER may elect to order testing of other materials by Independent Testing 

Laboratory. 
 
 
 
 

END OF SECTION 
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SECTION 01570 
 

TRAFFIC REGULATION 
 
PART 1 - GENERAL 
 

1.01 SECTION INCLUDES: 

A. Traffic control. 
 
B. Construction parking control. 

 
C. Flag person. 

 
D. Flares and lights. 

 
E. Haul routes. 

 
F. Traffic signs and signals – placement and operation. 

 
G. Removal. 

1.02 RELATED SECTIONS: 

A. Section 01010: Summary of Work. 

1.03 TRAFFIC CONTROL: 

A. Comply with the rules and regulations of the County, City, Township, Village, or MDOT having jurisdiction 
over the road. 

 
B. Provide, install and maintain traffic control devices. 

 
C. Control devices shall conform to the Michigan Manual of Uniform Traffic Control Devices and the MDOT 

Standard Specifications for Highway Construction latest edition. 
 

D. Maintain through traffic unless written permission to do otherwise is obtained from the authority having 
jurisdiction over the road.  

 
E. Maintain traffic to all businesses, residences and dwellings at all times. 
 
F. Provide and maintain an adequate number of barrels at all times.  NO work shall be performed or lane 

closures allowed during holiday weekends, as defined by ENGINEER. 
 
G. Provide barricades for advanced warning and partial road closures. 

1.04 CONSTRUCTION PARKING CONTROL: 

A. Control vehicular parking to prevent interference with public traffic and parking, access by emergency 
vehicles, access to businesses, access to dwellings, and OWNER's operations. 

 
B. Monitor parking of construction personnel's vehicles in existing facilities.  Maintain vehicular access to and 

through parking areas. 
 

C. Prevent parking on or adjacent to access roads or in non-designated areas. 

1.05 FLAG PERSON: 

A. Provide trained and equipped flag person to regulate traffic when construction operations or traffic encroach 
on public traffic lanes. 

1.06 FLARES AND LIGHTS: 

A. Use flares and lights during hours of low visibility to delineate traffic lanes and to guide traffic. 
 

B. Verify light operation weekly by after-dark site visit. 
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1.07 HAUL ROUTES: 

A. Consult with authority having jurisdiction in establishing public thoroughfares to be used for haul routes and 
site access. 

 
B. Confine construction traffic to designated haul routes. 

 
C. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize interference with public 

traffic. 

1.08 TRAFFIC SIGNS AND SIGNALS – PLACEMENT AND OPERATION: 

A. At approaches to site and on-site, install at crossroads, detours, parking areas, and elsewhere as needed to 
direct construction and affected public traffic. 

 
B. Install and operate traffic control signals to direct and maintain orderly flow of traffic in areas under 

CONTRACTOR's control, and areas affected by CONTRACTOR's operations. 
 

C. Relocate as Work progresses, to maintain effective traffic control. 
 

D. Provide traffic control equipment and labor to meet the requirements of authority having jurisdiction. 

1.09 REMOVAL: 

A. Remove equipment and devices when no longer required.  
 

B. Repair damage caused by installation. 
 
 
 
 

END OF SECTION 
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SECTION 01600 
 

MATERIAL AND EQUIPMENT 
 
PART 1 - GENERAL 
 

1.01 SECTION INCLUDES: 

A. Products. 
 

B. Transportation and handling. 
 

C. Storage and protection. 
 

D. Product options. 
 

E. Substitutions. 

1.02 PRODUCTS: 

A. Products: Means new material, components, equipment, fixtures, and systems forming the Work.  Does not 
include machinery and equipment used for preparation, fabrication, conveying and erection of the Work.  
Products may also include existing materials or components required for reuse. 

 
B. All products used in the Contract shall be manufactured in the United States. 

1.03 TRANSPORTATION AND HANDLING: 

A. Transport and handle products in accordance with Manufacturer's instructions. 
 

B. Promptly inspect shipments to assure that products comply with requirements, quantities are correct, and 
products are undamaged. 

 
C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or 

damage. 

1.04 STORAGE AND PROTECTION: 

A. Store and protect products in accordance with Manufacturer's instructions, with seals and labels intact and 
legible. Store sensitive products in weather-tight, climate controlled enclosures. 

 
B. For exterior storage of fabricated products, place on sloped supports, above ground. 

 
C. Provide off-site storage and protection when site does not permit on-site storage or protection. 

 
D. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to avoid 

condensation. 
 

E. Store loose granular materials on solid flat surfaces in a well-drained area.  Avoid mixing with foreign 
matter. 

 
F. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage. 

 
G. Arrange storage of products to permit access for inspection. Periodically inspect to assure products are 

undamaged and are maintained under specified conditions. 

1.05 PRODUCT OPTIONS: 

A. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: Submit a 
request for substitution for any Manufacturer not named. 

1.06 SUBSTITUTIONS: 

A. Substitutions may be considered when a product becomes unavailable through no fault of the 
CONTRACTOR. 
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B. Document each request with complete data substantiating compliance of proposed Substitution with Contract 
Documents. 

 
C. A request constitutes a representation that the CONTRACTOR: 

1. Has investigated proposed product and determined that it meets or exceeds the quality level of the 
specified product. 

2. Will provide the same warranty for the Substitution as for the specified product. 
3. Will coordinate installation and make changes to other Work which may be required for the Work 

to be complete with no additional cost to OWNER. 
4. Waives claims for additional costs or time extension which may subsequently become apparent. 
5. Will reimburse OWNER for review or redesign services associated with re-approval by authorities. 

 
D. Substitutions will not be considered when they are indicated or implied on Shop Drawing or product data 

submittals, without separate written request, or when acceptance will require revision to the Contract 
Documents. 

 
E. Substitution Submittal Procedure: 

1. Submit three copies of request for Substitution for consideration.  Limit each request to one 
proposed Substitution. 

2. Submit Shop Drawings, product data, and certified test results attesting to the proposed product 
equivalence. 

 
 
 
 

END OF SECTION 
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SECTION 01700 
 

CONTRACT CLOSEOUT 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the instructions for and the responsibilities 

of each party in contract closeout as indicated on the Drawings, as specified herein, and as 
necessary for the proper and complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 

1.02 SUBSTANTIAL COMPLETION: 

A. When CONTRACTOR considers that Work or any portion of the Work is ready for its intended use, 
CONTRACTOR shall submit: 
1. Written certification to ENGINEER and OWNER that the Work, or designated portion of the 

Work, is substantially complete. 
2. A list of major items to be completed or corrected. 
3. Request that ENGINEER issue a certificate of Substantial Completion. 

 
B. ENGINEER’s inspection: 

1. ENGINEER will make an inspection: 
a. Within 10 days after receipt of certification. 
b. Together with OWNER and CONTRACTOR. 

 
C. ENGINEER’s determination of Substantial Completion in response to CONTRACTOR’s request: 

1. Should ENGINEER consider the Work or designated portion of the Work substantially complete, 
the following steps shall be taken: 
a. CONTRACTOR shall prepare and submit to ENGINEER, a list of items to be completed 

or corrected as determined by the inspection. 
b. ENGINEER will prepare and deliver to OWNER: 

i. A tentative certificate of Substantial Completion. 
ii. A tentative list of items to be completed or corrected before final payment. 

c. OWNER shall have 7 days after receipt of the tentative certificate during which to make 
written objection to ENGINEER as to any provisions of the certificate or attached list. 

d. ENGINEER will, within 14 days after delivery of tentative certificate to OWNER, 
decide: 
i. Not substantially complete: ENGINEER will issue written notice to 

CONTRACTOR stating reasons. 
ii. Substantially complete: ENGINEER will issue definitive certificate of 

Substantial Completion and a final list of items to be corrected or completed. 
2. Should ENGINEER consider that the Work or designated portion of the Work is not substantially 

complete, the following steps shall be taken: 
a. ENGINEER shall notify CONTRACTOR in writing stating ENGINEER’s reasons. 
b. CONTRACTOR shall complete the work and send a second written notice to 

ENGINEER certifying that the Project, or designated portion of the Project, is 
substantially complete. 

c. ENGINEER and OWNER will reinspect the work. 
 

D. Division of responsibilities: 
1. ENGINEER: 

a. At the time of delivery of tentative certificate of Substantial Completion. 
b. Deliver to OWNER and CONTRACTOR a written recommendation as to division of 

responsibilities pending final payment with respect to: 
i. Security. 
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ii. Operation. 
iii. Safety. 
iv. Maintenance. 
v. Heat. 
vi. Utilities. 
vii. Insurance. 
viii. Warranties. 

2. ENGINEER’s written recommendation on division of responsibilities shall be binding on OWNER 
and CONTRACTOR until final payment unless OWNER and CONTRACTOR agree otherwise in 
writing and so notify ENGINEER prior to ENGINEER’s issuance of a definitive certificate of 
Substantial Completion. 

1.03 FINAL INSPECTION: 

A. CONTRACTOR certification: 
1. Prior to final inspection, CONTRACTOR shall submit written certification that: 

a. The Contract Documents have been reviewed. 
b. The Project has been inspected in compliance with the Contract Documents. 
c. Work has been completed in accordance with the Contract Documents. 
d. Equipment and systems have been tested in the presence of the OWNER’s representative 

and are optional. 
e. The Project is complete and ready for final inspection. 

 
B. ENGINEER’s inspection: 

1. The ENGINEER will make final inspection: 
a. Within 10 days after receipt of certification. 
b. Together with OWNER and CONTRACTOR. 

 
C. ENGINEER’s determination of final completion: 

1. Should ENGINEER consider the Work finally complete in accordance with the requirements of the 
contract documents, ENGINEER shall request CONTRACTOR to make Project closeout 
submittals. 

2. Should ENGINEER consider the Work not finally complete: 
a. ENGINEER shall notify CONTRACTOR in writing stating the reasons. 
b. CONTRACTOR: 

i. Take immediate steps to remedy the stated deficiencies. 
ii. Send a second written notice to ENGINEER certifying that the Work is 

complete. 
c. ENGINEER and OWNER will reinspect the Work. 

1.04 REINSPECTION COSTS: 

A. Should ENGINEER be required to perform second inspections because of failure of the Work to comply with 
the original certifications of CONTRACTOR, OWNER will compensate ENGINEER for additional services 
and deduct the amount paid from payment or payments to CONTRACTOR. 

1.05 ADDITIONAL INSPECTION COSTS: 

A. Substantial Completion: 
1. OWNER will compensate ENGINEER for inspection services rendered between the scheduled date 

of Substantial Completion and the actual date of Substantial Completion and deduct the amounts 
paid from payment or payments to CONTRACTOR. 

 
B. Final Completion: 

1. OWNER will compensate ENGINEER for inspection services rendered between the scheduled date 
of final completion and the actual date of final completion and deduct the amounts paid from 
payment or payments to CONTRACTOR. 

1.06 CLOSEOUT SUBMITTALS: 

A. CONTRACTOR: 
1. Provide closeout submittals as required in the Contract Documents. 
2. These submittals shall include, but not necessarily be limited to: 

a. Project record documents. 
b. Operation and maintenance manuals. 
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c. Guarantees. 
d. Spare parts and maintenance materials. 
e. Instruction in operation of all systems. 

1.07 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS: 

A. Affidavits: 
1. Submit with final Application for Payment an affidavit of payment of debts and release of claims. 
2. Affidavit shall include: 

a. CONTRACTOR’s release or waiver of lien. 
b. Consent of surety of final payment. 
c. Separate releases or waivers of liens for Subcontractors, Suppliers and others with lien 

rights against property of OWNER together with a list of those parties. 
 

B. Execution: 
1. All submittals shall be duly executed before delivery to ENGINEER. 

1.08 FINAL ADJUSTMENT OF ACCOUNTS: 

A. Final statement: 
1. Submit a final statement of accounting, which reflects all adjustment, to ENGINEER.  This 

statement shall contain the following: 
a. Original Contract Price. 
b. Additions and deductions. 
c. Total Contract Price as adjusted. 
d. Previous payments. 
e. Sum remaining due. 

 
B. Final Change Order: 

1. ENGINEER will prepare a final Change Order reflecting approved adjustments to the Contract 
Price not previously made by Change Orders and based on final field measurements of quantities 
installed. 

1.09 FINAL APPLICATION FOR PAYMENT: 

A. CONTRACTOR shall submit a final Application for Payment in accordance with the requirements of the 
Contract Documents. 

 
B. Disposition of final Application for Payment: 

1. ENGINEER will, within 10 days after receipt of the Application for Payment: 
a. Submit to OWNER a written recommendation for payment. 
b. Submit to OWNER and CONTRACTOR a written notice that the Work is acceptable 

subject to the provisions of GC 14.07 of Section 00700: General Conditions. 
2. OWNER will, within 30 days after receipt of the Application for Payment and ENGINEER’s 

recommendations in accordance with the Contract Documents, pay to CONTRACTOR the amount 
recommended. 

 
C. If the Application for Payment, the Work or both are unacceptable: 

1. ENGINEER will return the Application for Payment to CONTRACTOR, indicating in writing the 
reasons for refusing to recommend final payment. 

2. CONTRACTOR shall make the necessary corrections and resubmit the Application for Payment. 
 

D. OWNER shall make payment of the balance due for that portion of the Work fully completed and accepted: 
1. If ENGINEER confirms that final completion of the Work is significantly delayed through no fault 

of CONTRACTOR. 
2. Payment shall be made under the terms and conditions governing final payment, except that it shall 

not constitute a waiver of claims. 
 

E. If CONTRACTOR submits written consent of surety for reduction of retainage to less than the amount 
stipulated in the Agreement. 

 
PART 2 - PRODUCTS 

Not used. 
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PART 3 - EXECUTION 

Not used. 
 

 
 
 

END OF SECTION 
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SECTION 01720 
 

PROJECT RECORD DOCUMENTS 
 

PART 1 -  GENERAL: 

1.01 SUMMARY: 

A. Section includes:  This Section includes, but is not necessarily limited to, procedures for the maintenance, 
recording and submittal of Project record documents as herein specified indicated on the Drawings, as 
specified herein, and as necessary for the proper and complete performance of the Work. 

 
B. Related Sections: Documents affecting work of this Section include, but are not necessarily limited to 

General Conditions, Supplementary Conditions and Sections in Division 1 of these Specifications. 

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES: 

A. Storage: 
1. Store documents and Samples in CONTRACTOR’s field office apart from documents used for 

construction. 
2. Provide files and racks for storage documents. 
3. Provide locked cabinet or secure storage space for storage Samples. 

a. Filing: File record documents in accordance with CSI Master format. 
 
B. Maintenance: 

1. Maintain documents in a clean, dry, legible condition and in good order. 
2. Do not use record documents for construction purposes. 

 
C. Availability:  Make documents and Samples available at all times for inspection by ENGINEER. 

1.03 RECORDING: 

A. Labeling:  Label each document “PROJECT RECORD” in neat large printed letters. 
Recording: 
1. Record actual revisions to the Work. 
2. Record information concurrently with construction progress. 
3. Do not conceal any work until required information is recorded. 

 
B. Drawings: 

1. Legibly mark, with notes or graphic representations, to record actual construction: 
a. Depths of various elements of foundation in relation to approved datum. 
b. Horizontal and vertical locations of Underground Facilities and appurtenances, 

referenced to permanent surface improvements. 
c. Location of internal utilities and appurtenances concealed in the construction, referenced 

to visible and accessible features of the structure. 
d. Field changes of dimension and detail. 
e. Changes made by Field Order, Work Change Directive or Change Order. 
f. Details not on original Contract Drawings. 

2. At ENGINEER’s option, after ENGINEER’s review of the record drawings, transfer all marks to a 
set of Mylars provided by ENGINEER. 

1.04 SUBMITTAL: 

A. Delivery:  At Contract closeout, deliver record documents to ENGINEER for the OWNER. 
 

B. Transmittal letter: 
1. Accompany submittal with transmittal letter in duplicate, containing: 

a. Date. 
b. Project title and number. 
c. CONTRACTOR’s name and address. 
d. Title and number of each record document. 
e. Signature of CONTRACTOR or his authorized representative. 

 
PART 2 - PRODUCTS 
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Not used. 
 
PART 3 - EXECUTION 

Not used. 
 
 
 

END OF SECTION 
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SECTION 02210 
 

SITE GRADING 
 

PART 1 - GENERAL 

1.01 GENERAL: 

A. The CONTRACTOR’s attention is directed to the CONDITIONS OF THE CONTRACT, as well as 
DIVISION 1 - GENERAL REQUIREMENTS.  They shall apply to all work of this section the same as if 
herein repeated in full. 

1.02 DESCRIPTION: 

A. Related Work specified elsewhere: 
1. Section 02110: Clearing, Grubbing & Snagging. 
2. Section 02222: Excavating, Backfilling & Compacting for Utilities. 
3. Section 02271: Riprap. 
4. Section 02920: Soil Preparation. 
5. Section 02930: Lawns and Grass. 
6. Section 02941: Open Channel Seeding. 

1.03 REGULATIONS AND STANDARDS: 

A. All work shall comply with the rules and regulations of the Division of Industrial Safety and all other local 
and State agencies having jurisdiction.  Nothing contained herein shall be construed as permitting work that 
is contrary to such rules, regulations and codes. 

 
B. All work where applicable shall conform to State of Michigan Soil Erosion and Sedimentation Part 91, Act 

451 of the Public Acts of 1994, as amended and related Ordinance. 
 
C. Grades and Elevations:  A licensed Professional Surveyor shall be required to establish all vertical and 

horizontal layout of Site construction. 
 
D. Compaction:  A registered soils engineer shall verify that the required densities have been achieved. 

1.04 EXISTING CONDITIONS: 

A. A topographic survey of the property has been included in the Drawings for reference only.  Bidders shall be 
expected to have inspected the Site and satisfy themselves as to actual grades and levels and the true 
conditions under which the Work is to be performed.  The bench mark shall be preserved. Any removal or 
necessary replacement shall be at CONTRACTOR’s expense. 

 
 
PART 2 - PRODUCTS 

Not used. 

 
PART 3 - EXECUTION 

3.01 TOPSOIL STRIPPING: 

A. Prior to mass earthwork, excavation, all topsoil must be removed from the construction Site.  All topsoil shall 
be stripped from the areas to be occupied by the building and from areas within the Contract Limits which 
will receive walks, or other impervious surfacing.  Remove topsoil to a maximum depth of 6 inches over the 
remainder of the Site within the Contract Limits where grading is required or areas to be occupied by storage 
areas.  Topsoil may be required to be stored off-site due to soil conditions, existing trees to remain, or space 
limitations.  Topsoil not required for replacement shall be disposed by the CONTRACTOR. See SOIL 
EROSION CONTROL PLAN for topsoil storage recommendations. 
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3.02 ROUGH GRADING: 

A. Perform all exterior cut, fill, backfill and grading as required to conform to the contours and elevations shown 
on the Drawings.  Rough grading to be held below finish grades as follows:  6 inches minimum for topsoil at 
lawn areas; 11 inches below areas to receive concrete platforms; 8 inches below areas to receive sidewalks; 
and as specified to receive surfacing in Section 02513. 
1. Staking and Checking: A licensed Professional Surveyor shall set all grading stakes required and 

shall be responsible for checking and verifying their correctness.  Any additional work required to 
bring rough grades to their proper levels shall be at the expense of the CONTRACTOR, including 
rechecking.  CONTRACTOR shall certify in writing that subgrades are as shown on the drawings 
prior to spreading topsoil, paving or installation of utilities. 

2. Cut:  Excavate all materials as required to establish rough grades.  Excavated material in excess of 
that needed for fill shall be disposed of at OWNER’s direction. 

3. Fill:  Except as noted below, fill material shall be ordinary soil as excavated on the Site, free from 
debris, roots, stones larger than 2 inches, silt, muck or peat.  Fill under paving, sidewalks and 
similar areas shall be coarse sand or bank run gravel, capable of being compacted to the specified 
densities.  Additional fill material required shall be furnished by the CONTRACTOR, equivalent to 
that obtained on the Site.  Fill material shall be installed in layers not exceeding 9 inches and shall 
be moistened only as required to obtain the specified degree of compaction. 

4. Compaction:  Upon completion of “cut” operations and prior to installation of fill over existing 
grades, the soil shall be proof rolled and inspected for suitability.  If, in the opinion of the 
CONTRACTOR, the specified degrees of compaction cannot be obtained for this Contract, a test 
area of approximately 50 square feet shall be scarified, treated by the introduction of approved 
additives and/or water and compaction attempted.  If the specified degree of compaction cannot be 
obtained, the ENGINEER, upon consultation with the soils engineer, may direct in writing the 
removal and replacement of the unsuitable area.  Upon completion of removal of surface soils and 
inspection of specified areas, the construction for the general building area may proceed.  
Subgrades and each layer of fill material shall be compacted uniformly to a minimum density of 95 
percent and a maximum of 98 percent dry density as determined by ASTM D 1557.  Sub-bases for 
paving and sidewalks shall be compacted to a minimum density of 95 percent as determined by 
ASTM D 2049.  All other areas shall be compacted to a minimum of 90 percent by ASTM D 1557. 

5. CONTRACTOR shall provide written verification from a registered soils engineer that described 
densities are being achieved. 

3.03 SHAPING: 

A. After rough grading is completed and prior to applying topsoil, the surface shall be dragged and floated to 
remove ridges, depressions and other irregularities.  Remove all roots, debris, and stones larger than 2 inches 
in diameter. 

3.04 DEWATERING: 

A. CONTRACTOR shall be responsible for the drained condition of the Site and shall employ such means as 
well-pointing, ditching, pumping or bailing to prevent the impoundment of water which in any way hinders 
construction. 

 
 
 
 

END OF SECTION 
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SECTION 02222 
 

EXCAVATING, BACKFILLING AND COMPACTING FOR UTILITIES 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of the major 

items listed below, as indicated on the Drawings, as specified herein, and as necessary for the 
proper and complete performance of the Work. 

2. Major items: 
a. Excavation and trenching in earth and in rock. 
b. Disposal of items from clearing and unsuitable or excess excavated materials. 
c. Complete drainage of excavations. 
d. Temporary or permanent sheeting, bracing and shoring of excavations. 
e. Installation of normal and special foundations, bedding and backfill materials. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02210: Site Grading. 
c. Section 02272: Soil Erosion and Sedimentation Control. 
d. Section 02720: Storm Sewer System. 
e. Section 02930: Lawns and Grass. 
f. Section 02941: Open Channel Seeding. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. ASTM Standard Specifications: 

a. D 1557 - Test Methods for Moisture-Density Relations of Soils and Soil Aggregate 
Mixtures using 10 lb. Hammer and 18-inch Drop. 

2. MDOT: 
a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 DEFINITIONS: 

A. Terms: 
1. Bedding: The material placed around a utility between 4 inches below to 12 inches above the utility 

the full width of the trench. 
2. Driving surface: A pavement, curb, or sidewalk. 
3. Excavation: 

a. Removing the following materials from their present location: 
i. Native below-grade material such as soil, rocks, boulders less than 1/2-cubic 

yard in volume, and buried trees. 
ii. Man-made items such as, but not necessarily limited to: 

1) Hot mix asphalt and concrete paving. 
2) Curbs. 
3) Riprap. 
4) Head walls. 
5) Underground utilities. 
6) Manholes and catch basins. 
7) Foundation. 
8) Sidewalks. 

4. Extra earth excavation: Excavation of native material from below the normal trench bottom. 
5. Foundation materials: The material placed in a trench undercut to replace extra earth excavation. 
6. Hardpan: 

a. Cemented soil layers. 
b. Is not hard clay layers that are not cemented. 
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7. Imported material: Soil material which is hauled onto the Site by CONTRACTOR. 
8. Native material: Soil and other natural earth materials, except rock, which are existing on the Site 

prior to the start of Work. 
9. Normal trench bottom: The surface of the undisturbed native material at an elevation 4 inches 

below the bottom of the utility. 
10. Pavement: Any combination of subbase, base course and concrete, hot mix asphalt or aggregate 

surface course, including shoulders, placed on a subgrade. Includes roadways, parking areas, 
driveways, and hot mix asphalt seal coat. 

11. Rock excavation: 
a. Excavation of igneous, metamorphic or sedimentary rock or hardpan which cannot be 

excavated without continuous drilling and blasting or continuous use of a ripper or other 
special equipment. 

b. Excavation of all boulders of ½ cubic yard or more in volume. 
12. Special foundations: 

a. Specially constructed systems for support of underground utilities such as timber piling, 
concrete foundations and surcharge techniques. 

b. Extra earth excavation and placing imported or native materials is not a special 
foundation.  

13. Structure: A building, retaining wall, tank, footing, slab, or other similar construction. 
14. Suitable material: 

a. Native material excavated from the trench and approved as backfill by ENGINEER. 
b. Not used under or within 1 on 1 slope of surface improvements or structures. 

15. Trench backfill: 
a. The material placed between the top of bedding and the bottom of suitable material, the 

surface restoration or surface improvement. 
b. Used under and within 1 on 1 slope of surface improvements or structures. 

16. Utility structure: A manhole, catch basin, valve chamber, junction chamber, water main valve, or 
other similar utility appurtenance. 

17. Other definitions: Other earthwork terms not defined herein shall be as defined in MDOT Standard 
Specifications. 

1.04 DESIGN AND PERFORMANCE REQUIREMENTS: 

A. Trench bottom suitability: 
1. Notify ENGINEER and await ENGINEER’s decision if a possible unsuitable condition exists. 
2. Poor dewatering techniques or lack of excess water control shall not be a reason for additional 

payment for corrective measures. 
3. Poor dewatering techniques or lack of excess water control shall not be a reason for additional 

payment for remedial measures. 
 
B. Trench wall stability: 

1. Be responsible for the trench configuration, including all sheeting, shoring and bracing necessary to 
support trench side walls from collapsing. 

2. Be responsible for the structural design and stability of a pipe-laying box if necessary to prevent 
trench walls from collapsing. 

1.05 QUALITY ASSURANCE: 

A. Testing: Testing will be performed in accordance with Section 01410: Testing Services. 
 
B. Compaction: 

1. Determine density by the modified Proctor method, ASTM D 1557. 
2. Compact trench backfill and bedding to at least 95 percent maximum density. 
3. Compact suitable material to at least 90 percent maximum density. 
4. The first 12 inches of native material at the bottom of utility trenches: 

a. Test for density. 
b. Compact to at least 95 percent maximum density if the existing density is below 95 

percent. 

1.06 PROJECT CONDITIONS: 

A. Dust control: 
1. Control dust on and near the Work and on and near all off-site borrow areas if such dust is caused 

by CONTRACTOR’s operations. 
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2. Moisten or otherwise treat haul roads, delivery roads, temporary site access roads and other 
surfaces as required to prevent dust from being a nuisance to the public. 

3. Scrape, broom, or vacuum adjacent streets to remove tracked dirt as necessary if directed by 
ENGINEER. 

 
B. Existing structures, utility structures, and utilities: 

1. Call Miss Dig to locate all existing underground utilities prior to starting excavation. 
2. Where utilities, utility structures or structures are encountered which are in active use: 

a. Provide adequate protection for them. 
b. Be responsible for damage to them. 

3. Provide stand-by utility service if temporary removal is necessary for a period exceeding 2 hours. 
4. Where utility service connections to occupied buildings must be temporarily disconnected, give 48 

hours notice to the affected occupants of the time and duration of the anticipated shutoff. 
5. Notify Fire Department 48 hours in advance if water main or fire supply line shutoff is required. 
6. Raise, lower, or move underground utilities, utility structures or structures which interfere with the 

utility or utility structure being constructed as part of this Work. 
 
 

PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. General: 
1. Approval required: All material shall be subject to the approval of ENGINEER. 
2. Notification: For approval of imported material, notify ENGINEER at least 1 week  in advance of 

intention to import material, designate the proposed borrow area, and permit ENGINEER to sample 
as necessary from the borrow area for the purpose of making acceptance test to prove the quality of 
the material. 

 
B. Material sources and uses: 

1. Imported material: 
a. Foundation material. 
b. Bedding. 
c. Pea stone. 
d. Trench backfill. 

2. Native material unless quantity is not sufficient; then shall be imported material: Suitable material. 
 
C. Foundation material: 

1. Crushed stone: 1½ inch maximum size. 
 
D. Bedding: 

1. For pipes less than 36 inches: 
a. MDOT Granular Material Class II modified to 100 percent passing a ½-inch sieve, or: 
b. MDOT Coarse Aggregate 17A. 

2. For pipes 36 inches and larger: 
a. Pea stone bedding to spring line. 
b. Geotextile filter fabric over a pea stone. 
c. MDOT Class II Granular material to 1 foot above pipe. 

3. For utility structures: 
a. Sand gravel fill of such gradation that 100 percent will pass a ½-inch sieve and not more 

than 10 percent by weight is lost by washing. 
b. MDOT Granular Material Class II modified to 100 percent passing a ½-inch sieve. 

 
E. Pea Stone: clean stone with 100 percent passing 3/8-inch sieve and 100 percent being retained on a No. 8 

sieve. 
 
F. Trench backfill: MDOT Granular Material Class II. 
 
G. Suitable material: 

1. Native material which is used as backfill: 
a. Exclusive of gray or blue clay, peat, organic matter, or frozen lumps. 
b. Containing no rocks or lumps over 3 inches in greatest dimension. 
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c. Having a moisture content such that material is capable of being compacted to 90 percent 
maximum density. 

2. MDOT Granular Class II if native material is not adequate in opinion of ENGINEER. 
 
H. Special backfilling requirements: All backfill within the railroad right-of-way shall meet Class II regulations. 
 
I. Special foundations: 

1. Only if approved by ENGINEER. 
2. MDOT Grade P2 concrete. 
3. MDOT 912.06 timber piles. 

 
J. Concrete encasement of utilities: 

1. Only as indicated on the Drawings. 
2. MDOT Grade M. 

2.02 OTHER MATERIALS: 

A. All other materials, not specifically described but required for proper completion of the work of this Section, 
shall be as selected by CONTRACTOR subject to the approval of ENGINEER. 

 
 
PART 3 - EXECUTION 

3.01 GENERAL: 

A. Excavating, backfilling and compacting: 
1. For utility structures: In accordance with this Section. 

 
B. Obstructions: 

1. Remove and dispose of buried trees, rocks, boulders, driving surfaces, pipes and the like, as 
required for the performance of the Work. 

2. Exercise care in excavating around catch basins, inlets and manholes. 
3. Avoid removing or loosening castings. 
4. Repair and replace damaged or displaced castings; remove dirt entering utility structures during the 

performance of the Work at no additional cost to OWNER. 
 
C. Cutting paved surfaces and similar improvements: 

1. Cut pavement prior to excavating. 
2. All cuts shall be a minimum of 1 foot wider than trench on each side. When the remaining width of 

paved surface is less than 4 feet, remove the entire paved surface. 
3. Before removing pavement, mark the pavement neatly, paralleling pipelines and existing street 

lines.  Space the marks the width of the trench. 
4. Concrete: 

a. Pavements: Saw cut if over 3 feet from expansion or construction joint, otherwise remove 
to joint. 

b. Sidewalks: Remove to joints. 
c. Curb and gutter: Remove to joints. 

5. Final surface course hot mix asphalt: Saw cut joints unless otherwise approved by ENGINEER. 
6. Do not disturb or damage the adjacent pavement. If the adjacent pavement is disturbed or damaged, 

remove and replace the damaged pavement. 
7. CONTRACTOR may tunnel under curbs that are encountered.  Replace curb disturbed by 

construction. 
8. Dispose of materials removed. 

 
D. Utilities to be abandoned: 

1. When pipes, conduits, sewers or utility structures are removed from the trench leaving dead ends in 
the ground, fully plug such ends with brick and mortar. 

2. Entirely remove abandoned utility structures unless otherwise specified or indicated on the 
Drawings. 

3. Remove from the excavation all materials which can be readily salvaged and store on the Site. 
4. All salvageable materials will remain the property of OWNER unless otherwise indicated by 

OWNER. 
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E. Extra earth excavation: 
1. If soft material, which in the opinion of ENGINEER is not suitable, is encountered below the 

normal trench bottom or below a utility structure, ENGINEER may order the removal of this soft 
material and its replacement with specified material in order to make a suitable foundation for the 
construction of the utility or utility structure. 

2. All extra earth excavation made at the order of ENGINEER will be paid for on the basis of the 
actual quantity of material excavated. 

3. No extra payment will be made if removal is required as a result of poor dewatering techniques. 
4. Special foundations shall be determined on an individual basis by ENGINEER in cooperation with 

CONTRACTOR, unless otherwise provided in the Contract Documents. 

3.02 EXCAVATION AND TRENCHING: 

A. General: 
1. By open cut from surface unless designated otherwise. 
2. Slope sides of trench adequately for protection of the Work and safety of workers. 

 
B. Maximum length of open trench: 200 feet. 
 
C. Width: 

1. Minimum clearance on each side of utility: 6 inches. 
2. Maximum width of trench at top of bedding: 

a. Up through 30-inch diameter utility: 16 inches plus utility diameter. 
b. Greater than 30-inch diameter utility: 24 inches plus utility diameter. 

3. Maximum width of trench at ground surface: 
a. Not outside of the property line or easement. 
b. As required for protection of the Work and safety of workers. 
c. Use sheeting, bracing and shoring if required. 
d. Provide sufficient space in the trench to permit the joint to be properly made. 

 
D. Depth: 

1. Excavate to provide the elevations, grades, and depths of cover indicated on the Drawings and 
herein specified. 

2. The 4 inches of required bedding material below the utility may be omitted if: 
a. Approved by ENGINEER. 
b. CONTRACTOR arranges and pays for testing of the native material. 
c. The native material complies with MDOT Granular Material Class II material, modified 

so that 100 percent passes a ½-inch sieve. 
d. The material is compacted as specified herein. 

3. Excavate to the normal trench bottom elevation with an accuracy of ± 0.10 feet. 
 
E. Rock excavation: 

1. Where rock excavation is encountered within the excavation, expose the surface of the rock 
sufficient to permit adequate measurements to be taken before the rock excavation is started. 

2. Notify ENGINEER prior to removal if rock is encountered. 
3. No utility shall be within 6 inches of rock. 
4. Blasting: 

a. Only with permission of ENGINEER and in accordance with laws and regulations 
applying thereto. 

b. Secure permit if required. 
c. Notify utility and public agencies. 
d. Explosives shall be used with extreme care by experienced workers only. 
e. Hours shall be fixed by ENGINEER. 
f. CONTRACTOR solely responsible for safety, damage and control of blasting operations. 

 
F. Bedding: 

1. Place the bedding material up to 1/8 the height of the utility.  Compact as herein specified. 
2. Accurately shape the bedding material to fit the pipe shape.  Recess the bedding to relieve the 

pressure on the bell or other projecting utility joint. 
3. After laying out the utility, tamp additional bedding in place up to the midpoint of the utility.  Use 

hand-operated compactors to achieve the required compaction. 
4. Place additional bedding up to 12 inches above the top of the utility.  Use hand operated 

compactors to achieve required compaction. 
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5. Place all bedding in maximum lifts of 10 inches. 
6. No payment shall be made for aggregate or stone bedding when used for CONTRACTOR’s 

convenience. 
7. Provide concrete encasement at utilities so indicated on Drawings. 

 
G. Trench backfill: 

1. Use backfill material as each Drawing detail indicates and as the material is defined herein. 
2. Place all backfill in 12-inch lifts and compact as herein specified.  ENGINEER will consider 

greater lifts if testing indicates that the required compaction is being achieved. 
 
H. Utility structures: 

1. Place and compact specified bedding below all utility structures. 
2. Backfill around utility structures shall be of the same type backfill as that required for the trench in 

accordance with these Contract Documents. 
3. Place all backfill in 12-inch lifts and compact as herein specified. 

3.03 DISPOSAL OF EXCESS EXCAVATED MATERIAL: 

A. General: CONTRACTOR responsibility and expense. 
 
B. Disposal sites: 

1. Material desired by OWNER shall be disposed of by CONTRACTOR in the following priority 
order: 
a. At locations designated by the Contract Documents. 
b. At locations on or within 10 miles of the Project Site designated by OWNER after 

construction starts. 
c. At locations on the Project Site by written arrangement with individual property owners. 
d. OWNER may choose not to accept certain materials, including but not necessarily 

limited to, items from clearing, muck, peat, marl and whole or broken man-made items 
removed by construction. 

2. Material not desired by OWNER shall be disposed of in a location determined by CONTRACTOR. 
3. Disposal of all materials shall not violate laws, rules, regulations and the like regarding the filling 

of flood plains, wetlands and other environmentally sensitive areas. 
4. Provide adequate controls to maintain disposal sites in a neat and safe condition by periodic 

leveling of material, and such other practices as are necessary. 
5. Provide all soil erosion control measures necessary to prevent soil erosion and sedimentation of 

wetlands, rivers, ditches, or similar low lying areas. 

3.04 EXCESS WATER CONTROL: 

A. All work where applicable shall conform to the State of Michigan Soil Erosion and Sedimentation Part 91, 
Act 451 of the Public Acts of 1994, as amended and related Ordinance.   

 
B. Unfavorable weather: 

1. Do not place, spread or roll any fill material during unfavorable weather conditions. 
2. Do not resume operations until moisture content and fill density are satisfactory to ENGINEER. 

 
C. Pumping and drainage: 

1. Provide, maintain and use at all times during construction adequate means and devices to promptly 
remove and dispose of all water from every source entering the excavations or other parts of the 
Work. 

2. Dewater by means which will ensure dry excavations, preserve final lines and grades, and will not 
disturb or displace adjacent soil.  Use wells, portable pumps, temporary underdrains, or other 
methods as necessary. 

3. Perform pumping and drainage: 
a. In such a manner to cause no damage to property or structures and without interference to 

the rights of the public, owners of private property, pedestrians, vehicular traffic, or the 
work of other contractors. 

b. In accordance with all pertinent laws, rules, ordinances, and regulations. 
 
D. General: 

1. Keep excavations dry during construction. 
2. Remove water by use of wells, well points, portable pumps, bailing, drains, underdrains or other 

acceptable methods. 
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3. Provide crushed stone or gravel as required to aid dewatering operations. 
4. Divert or temporarily reroute existing sewers and drainage of discharge lines to adequate and 

acceptable outlets during construction.  CONTRACTOR responsible to ascertain availability of 
outlets. 

5. Divert surface water from entering excavations by construction and maintenance of channels or 
berms. 

6. Sediment traps and other soil erosion control measures shall prevent soil particles from entering 
any sewer, watercourse or similar conveyance. 

7. Protect all utilities, utility structures, and structures, existing and new, from hydrostatic uplift. 

3.05 SHEETING, SHORING AND BRACING EXCAVATIONS: 

A. General: 
1. Furnish, put in place and maintain all sheeting, bracing and shoring as may be required to properly 

support the sides of all excavations and to prevent all movement of earth which could in any way 
injure the Work or adjacent property. 

2. Exercise care in the removal of sheeting, shoring, bracing and timbering to prevent collapse or 
caving of the excavation faces being supported and damage to the Work and adjacent property. 

3. A pipe-laying box may be used in lieu of sheeting. 
 
B. Sheeting: 

1. Do not install by jetting. 
2. Remove as backfilling proceeds, unless ordered left in place by ENGINEER.  Use care to fill and 

compact voids created by removal, especially below mid-height of utility. 
 
C. Sheeting left in place: 

1. Requires written approval of ENGINEER. 
2. Cut off minimum of 2 feet below finished grade. 

3.06 CLEANUP: 

A. Upon completion of the work of this Section, remove all excess excavated material, trash, and debris 
resulting from construction operations.  Remove equipment and tools.  Leave the Site in a neat and orderly 
condition acceptable to ENGINEER.  

 
 

END OF SECTION 
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SECTION 02230 
 

BASE COURSES 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of the major 

items listed below, as indicated on the Drawings, as specified herein, and as necessary for the 
proper and complete performance of the Work. 

2. Major items: 
a. Base course. 
b. Subbase. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02210: Site Grading. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. ASTM Standards: D 1557 - Test Methods for Moisture-Density Relations of Soils and Soil 

Aggregate Mixtures using 10 lb. Hammer and 18-inch Drop. 
2. MDOT: 

a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 DEFINITIONS: 

A. Terms: 
1. Base course: The layer of specified material of designed thickness placed on a subbase or a 

subgrade to support a surface course. 
2. Pavement structure: Any combination of subbase, base course, and surface course, including 

shoulder, placed on a subgrade. 
3. Plan grade: Vertical control grade indicated on the Drawings. 
4. Roadbed: That portion of the roadway between the outside edges of finished shoulders, or the 

outside edges of berms back of curbs gutters, when constructed. 
5. Roadside: That portion of the right-of-way outside of the roadway. 
6. Roadway: That portion of the right-of-way required for construction, limited by the outside edges 

of slopes and including ditches, channels, and all structures pertaining to the work. 
7. Shoulder: The portion of the roadway contiguous with the traveled way for accommodation of 

stopped vehicles, for emergency use, and for lateral support of base and surface courses. 
8. Subbase: The layer of specified material of designed thickness placed on the subgrade as a part of 

the pavement structure. 
9. Subgrade: That portion of the earth grade upon which the pavement is to be placed. 

1.04 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Quality control submittals: 

1. Aggregate: 
a. Source. 
b. MDOT classification. 
c. Gradation. 

1.05 QUALITY ASSURANCE: 

A. Testing: 
1. Testing of aggregate materials: In accordance with Section 01410: Testing Services. 
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B. Compaction: 

1. Determine density by the modified Proctor method, ASTM D 1557. 
2. Compact subbase and base course to at least 98 percent maximum density. 

1.06 PROJECT CONDITIONS: 

A. Dust control: 
1. Use all legal means necessary to control dust on and near the Work and on and near all off-site 

borrow areas if such dust is caused by CONTRACTOR’s operations during performance of the 
Work or if resulting from the condition of the Site when earthwork operations are suspended. 

2. Moisten or otherwise treat haul roads, delivery roads, temporary site access roads and other 
surfaces as required to prevent dust from being a nuisance to the public, neighbors, and concurrent 
performance of other work on the Site. 

 
B. Existing utility structures: 

1. Where utility structures are encountered which are in active use: 
a. Provide adequate protection. 
b. Be responsible for damage. 

2. Adjust utility structures to meet plan grade. 
 
PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. General: 
1. Approval required: All material shall be subject to the approval of ENGINEER. 
2. Notification: For approval of all materials, notify ENGINEER at least 1 week in advance of 

intention to import material, designate the proposed stockpile area, and permit ENGINEER to 
sample as necessary from the stockpile area for the purpose of making acceptance tests to prove the 
quality of the material. 

 
B. Subgrade: In accordance with Section 02210: Site Grading. 
 
C. Material source: 

1. Imported material: 
a. Subbase. 
b. Base course. 

 
D. Subbase: 

1. MDOT Granular Material Class II. 
2. Thickness compacted in place:12 inches. 

 
E. Aggregate base course: 

1. Aggregate MDOT 21AA or 22A 
2. Thickness compacted in place: 6 or 8 inches where noted. 

 
PART 3 - EXECUTION 

3.01 PREPARATION: 

A. Subgrade: 
1. Prepared in accordance with Section 02210: Site Grading. 
2. Maintain in a smooth and compacted condition until the subbase or base course has been placed. 
3. Proof roll subgrade prior to placing subbase or base course. 
4. No base course shall be placed on the subgrade until it has been approved by ENGINEER. 

3.02 INSTALLATION: 

A. Subbase: 
1. Smooth, spread and compact. 
2. Placed in one layer, provided that the depth of the compacted layer does not exceed 15 inches. 
3. Constructed to the grade and cross section as indicated on the Drawings. 
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4. Should the subgrade at any time prior to or during the placing of subbase become soft or unstable to 
the extent that rutting occurs in the subgrade or to the extent that subgrade material is forced up into 
the subbase materials the operation of hauling and placing subbase shall be immediately 
discontinued.  Where subgrade material has become mixed with the subbase material, the mixed 
material shall be removed and disposed of.  After the subgrade has been corrected as directed by 
ENGINEER, new subbase material shall be placed and compacted as specified above. 

5. Shape to specified crown and grade and maintain in smooth condition. 
6. Do not place on a frozen subgrade. 
7. Proof roll subbase prior to installation of base course. 

 
B. Base course: 

1. Place in uniform layers to such a depth that when compacted, the course will have the thickness 
indicated on the Drawings. 

2. The compacted depth of any layer shall be no more than 6 inches nor less than 3 inches. 
3. Compact each layer of aggregate. 
4. Place aggregate shoulder material in conjunction with the top layer of aggregate base material. 
5. Shape to the crown and grade within a tolerance of + 0.05 feet unless otherwise specified.  The 

surface of each spreading operation shall be continuously maintained in a smooth condition. 
6. Roll the shaped surface, when required, to provide thorough compaction. 
7. Where the existing surface is very irregular, the use of a scarifier may be required.  Wetting may be 

required to facilitate shaping the surface and to assist in providing compaction. 
8. Final shaping and compacting shall be accomplished by use of subgrade machine operation on 

crawler tracks, or by the use of a maintainer or surface planer, with a rigid frame. 
 
 
 
 

END OF SECTION 
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SECTION 02261 
 

OPEN CHANNEL EXCAVATION 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the excavation of open channel drains as 

indicated on the Drawings, as specified herein, and as necessary for the proper and complete 
performance of the Work. 

 
 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02110: Clearing, Grubbing and Snagging. 

1.02 DEFINITIONS: 

A. Excavated materials: 
1. Earth: 

a. All materials which can be excavated with equal facility by equipment used for normal 
earth excavation. Examples include, but are not limited to: 
i. Common materials such as sand, clay, loam, gravel, silt and stones less than ½ 

cubic yard in volume. 
ii. Organic materials such as muck, peat and marl. 
iii. Rock-like material that is fragile, friable or fragmented. 

 
B. Rock: 

1. Igneous, metamorphic and sedimentary rock and hardpan requiring continuous drilling, blasting or 
use of ripper: 
a. Solid ledge rock. 
b. Solid boulders more than ½ cubic yard in volume. 
c. Hardpan consists of cemented soil layers but does not include uncemented clay layers. 

 
C. Other: 

1. Natural items, such as trees, stumps, logs, brush, shrubs and other vegetation. 
2. Man-made items, including but not limited to: 

a. Surface items, such as hot mix asphalt and concrete paving, curb, headwalls and the like. 
b. Underground items, such as pipes, culverts, manholes, catch basins, foundations, walls, 

chambers, refuse and the like. 
PART 2 - PRODUCTS 

Not used. 
 
PART 3 - EXECUTION 

3.01 OPEN CHANNEL EXCAVATION: 

A. Location: 
1. Excavate existing channels from one side only with the intent to incur minimal disturbance to the 

opposite bank. 
 
B. Tolerance: 

1. Excavation of the open channel drain shall conform to the cross-sections and horizontal and vertical 
alignment indicated on the Drawings. 

2. The completed cross-section shall not be more than 0.2 foot above or 1.0 foot below the plan 
elevation without the prior approval of ENGINEER. 
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3. The finished bottom grade shall not be greater than 0.5 foot below the plan elevation within 300 
feet upstream or downstream of structures or enclosures. 

 
C. Rock excavation: 

1. CONTRACTOR shall notify ENGINEER immediately when rock is encountered during 
excavation. 

2. Rock excavation and removal methods shall be approved by ENGINEER prior to initiating the 
work. 

3. Rock excavation shall be paid under separate change order unless a specific item appears in the bid 
schedule. 

 
D. Unstable soils: 

1. CONTRACTOR shall notify ENGINEER immediately when a significant amount of unstable soils 
are encountered during excavation. 

2. Additional excavation that is deemed necessary by ENGINEER to compensate for unstable soil 
conditions will be compensated for in a separate change order. 

 
E. Spoil banks: 

1. Spoil material shall be placed and graded in the location and to the slopes indicated on the 
Drawings. 

2. Location: 
a. On one side of channel only unless indicated otherwise on the Drawings. 
b. Away from existing tributary water courses or drains. 
c. Away from landscaped areas. 
d. Away from the trunks of trees. 
e. Maintain a 12-foot buffer strip between the top of the channel bank and the edge of the 

spoil pile. 
3. Grading: 

a. Grade spoil banks to a minimum 5 on 1 side slopes away from the drain in open areas and 
a minimum  2 on 1 side slopes in wooded areas unless indicated otherwise on the 
Drawings. 

b. Level spoil piles to a maximum of 1 foot above existing grade unless indicated otherwise 
on the Drawings. 

c. Level spoil to allow broad, flat drainage ways to enter the drain without the ponding of 
surface water behind the spoil banks. 

 
F. Side inlets: 

1. Required where concentrated surface runoff enters the drain. 
2. Type and location as indicated on the Drawings. 

 
G. Pilot channel: 

1. Location: 
a. Where indicated on the Drawings. 
b. In areas with wet or unstable soils. 

2. Schedule: 
a. Construct pilot channel at least 30 days prior to final drain excavation. 
b. Following completion of replacement of structures located immediately downstream. 

3. Design: 
a. Bottom elevation at or below the proposed final drain bottom elevation. 
b. Bottom width equal to half the proposed finished bottom width. 
c. Side slopes at 1 on 1 minimum. 

 
H. Tributaries: 

1. Grade tributaries at a constant slope away from the drain excavation throughout the limit of the 
available right-of-way or 75 feet, whichever is less. 

2. Begin tributary grading at the proposed drain elevation and meet the existing grade at the limit of 
the regrading. 

3. Regrade the tributary to a bottom width equal to the existing bottom width.  Regraded channel side 
slopes shall be a minimum of 2 on 1. 

 
I. Channels parallel to roads: 

1. Excavate from field side of drain. 
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2. Comply with requests of highway authority having jurisdiction within road right-of-way. 
3. Preserve and maintain existing driveways. 

 
 
 
 

END OF SECTION 
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SECTION 02270 
 

SLOPE PROTECTION AND STREAM RESTORATION 

PART 1 - GENERAL 

1.01 SECTION INCLUDES: 

A. Cobblestone and riprap, grade and bank protection. 
 

B. Riffle zones. 
 

1.02 RELATED SECTIONS: 

A. Section 02210: Site Grading. 
 

B. Section 02222: Excavating, Backfilling & Compacting for Utilities. 
 

C. Section 02272: Soil Erosion and Sedimentation Control. 
 

D. Section 02271: Riprap. 
 

E. Section 02941: Open Channel Seeding. 

1.03 REFERENCES: 

A. ASTM A-641 Standard Specification for Galvanized Carbon Steel Wire. 
 

B. ASTM D-4595: Test Method for geo-grid tensile strength. 
 

C. Part 91 of Act No. 451, of 1994, relative to Soil Erosion and Sedimentation Control. 
 

D. National Crushed Stone Association (N.C.S.A.). 
 

E. MDOT 2012 Standard Specifications for Construction. 

1.04 SUBMITTALS: 

A. Submit product data. 
 

B. Submit shop drawings under provisions of Section 01300. 
 

C. Submit product data under provisions of Section 01300. 
 
 
PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Note that all rock materials shall be crushed limestone except that cobblestone maybe used on the base of the 
riffle zone and that MDOT 6A is required for the gravel fill at the meander. 
 

B. Cobblestone: Sound, tough, durable rock or crushed limestone free from structural defects.  Material to be 
uniform in size and not less than 8 inches in the least dimension.  MDOT 916.01. 
 

C. Plain riprap: Sound, tough, durable crushed limestone free from structural defects.  Material to be uniform in 
size and not less than 8 inches in the least dimension.  MDOT 916.01. 

 
D. Riffle zone riprap: Riffle zone riprap is to consist of 70-80 percent cobblestone, 10-15 percent plain riprap 

and 5-10 percent heavy riprap.  Placement of the riprap shall be random.  All material is to be natural rocks, 
boulders or crushed limestone. 
 

E. Erosion control blanket: Type SC150BN from North American Green or its approved equivalent.  The 
blanket must be biodegradable lasting 18 to 24 months.  The blanket must be composed on agricultural straw 
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and coconut matrix.  The matrix must consist of no less than 25 percent coconut and no greater than 75 
percent straw. 
 

F. Filter fabric: In accordance with Section 02271: Riprap. 
 

G. Bedding stone: National Crushed Stone Association (N.C.S.A.) #FS-2 having a maximum size of  No. 100, 
average size of  No. 4 and a minimum size of  2 inches.  Stone dry density shall be a minimum of 165 pounds 
per cubic foot. 

 
 
PART 3 - EXECUTION 

3.01 PREPARATION: 

A. Implement temporary controls under provisions of Section 01500: Temporary Controls for soil erosion 
prevention and erosion control. 
 

B. Identify the areas of work specified in this Section. 
 

C. Temporary diversion dams may be necessary for construction.  Use when approved or required by 
ENGINEER. 

3.02 EXECUTION: 

A. Grade and bank protection: 
1. Over excavate protection area equal to the thickness of the protection. 
2. Place filter fabric with all edges "toed in" a minimum of 12 inches. 
3. Place protection on filter fabric. 
4. Tamp protection until individual pieces are firmly bedded. 

 
B. Riprap spillways: 

1. Prepare sideslope as shown on the Drawings. 
2. Over excavate protection area equal to the thickness of the protection. 
3. Place filter fabric with all edges "toed in" a minimum of 12 inches. 
4. Place protection on filter fabric. 
5. Tamp protection until individual pieces are firmly bedded. 

 
C. Riffle zones: 

1. Prepare streambed and streambanks for placement of stone, soil erosion fabric and log revetments.  
Remove all soil and debris to meet the grading requirements. 

2. Place non-woven geotextile fabric "toed in" on all edges at minimum 1 foot and overlapped in seam 
locations a minimum 2 feet. 

3. Place stone as shown on the details placing 18-inch to 24-inch diameter stones with a 1-foot 
separation, face to face. 

4. Place erosion control blanket as shown on the detail, livestake and seed as specified in this Section. 
 

END OF SECTION 
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SECTION 02271 
 

RIPRAP 
 
PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the major items listed below, as indicated on 

the Drawings, as specified herein, and as necessary for the proper and complete performance of the 
Work. 

2. Major items: 
a. Preparation of subgrade. 
b. Geotextile fabric. 
c. Riprap. 

3. Grout. 
 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02210: Site Grading. 
c. Section 02222: Excavating, Backfilling and Compacting for Utilities. 
d. Section 02261: Open Channel Excavation.  

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. MDOT: 

a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

2. AASHTO Standard Specifications: 
a. M288 - Geotextiles Used for Subsurface Drainage Purposes. 

1.03 DELIVERY, STORAGE AND HANDLING: 

A. Receiving and storage: 
1. Geotextile fabric shall be delivered in original, unbroken, brand marked containers or wrapping 

indicating Manufacturer's name and Product description. 
2. Handle and store materials: 

a. In a manner which will prevent: 
i. Deterioration or damage. 
ii. Contamination with foreign matter. 
iii. Damage by weather or elements. 

b. In accordance with Manufacturer's directions. 
 
B. Rejected material and replacements: 

1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 

1.04 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Product data: 

1. Submit for geotextile material. 
 
C. Shop Drawings: 

1. Submit for precast concrete blocks. 
2. Required information: 

a. Dimensions. 
b. Details of construction and installation. 
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D. Quality control Submittals: 

1. Certificates: 
a. Submit for grout. 
b. Submit for concrete used for precast concrete blocks. 
c. Submit for concrete used for bag riprap. 

 
 

PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Geotextile fabric: 
1. Comply with MDOT 910.03. 
2. Nonwoven: 

a. Mirafi, Inc.: Mirafi, 140N. 
b. Or equal. 

 
B. Riprap: 

1. Comply with MDOT 813 except as herein specified. 
2. Rock: 

a. Sound, tough and durable rock. 
b. Smaller pieces may be used for filling spaces between riprap rock. 
c. Minimum dimension: 

i. Small cobblestones: 3 inches. 
ii. Cobblestones: 6 inches. 
iii. Riprap: 8 inches. 
iv. Heavy riprap: 16 inches. 

 
 
PART 3 - EXECUTION 

3.01 PREPARATION: 

A. Grading: 
1. Slope bank to a minimum slope of 1½ horizontal to 1 vertical. 
2. Compact subsurface to 90 percent of Maximum Unit Weight. 
3. Tolerance: +0.2-feet from plan grade. 

3.02 INSTALLATION: 

A. Comply with MDOT 813.03 except as herein specified. 
 
B. Geotextile fabric: 

1. Secure geotextile fabric in foundation and bank area prior to placing riprap. Toe in edges of 
geotextile fabric under pipe outlets and at upstream end of each roll a minimum of 12 inches. 

2. Secure geotextile fabric against movement during placement of riprap. 
3. Unroll textile material perpendicular to direction of flow of water. 
4. Overlap at joints: 2 feet minimum. 
5. Comply with Manufacturer's direction. 
6. Required where indicated on Drawings only. 
 

C. Filter blanket. 
 
D. Riprap: 

1. Rock: 
a. Place rock with minimum dimension perpendicular to slope. 
b. Place material above filter blanket and beginning at toe of slope and progress up slope. 

 
 
 

END OF SECTION 
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SECTION 02272 
 

SOIL EROSION AND SEDIMENTATION CONTROL 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes but is not necessarily limited to, the furnishing and installation of soil erosion 

and sedimentation control measures as indicated on the Drawings, as specified herein, and as 
necessary for the proper and complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these Specifications. 
b. Section 02110: Clearing, Grubbing and Snagging. 
c. Section 02210: Site Grading. 
d. Section 02222: Excavating, Backfilling and Compacting for Utilities. 
e. Section 02261: Open Channel Excavation.  
f. Section 02271: Riprap. 
g. Section 02930: Lawns and Grass. 
h. Section 02941: Open Channel Seeding.  

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. Soil erosion control and sedimentation rules and guidelines of: 

a. Michigan EGLE. 
b. Michigan Association of County Drain Commissioners. 
c. Muskegon County Drain Commissioner. 

 
B. MDOT: 

1. 2012 Standard Specifications for Construction. 
2. Standard Plans. 

 
C. ASTM Specifications: 

1. A 690 – High-Strength Low-Alloy Steel H-Piles and Sheet Piling for Use in Marine Environments. 

1.03 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Manufacturer’s literature and Product data: 

1. Submit for soil erosion control materials: 
a. Product Samples. 
b. Name of Manufacturer. 
c. Trade Name. 

1.04 QUALITY ASSURANCE: 

A. OWNER: Reserves the right to issue a stop work order if soil erosion and sedimentation controls are not 
properly installed or maintained. 

 
B. Work performed under a stop work order will not be considered for payment. 

1.05 DELIVERY, STORAGE AND HANDLING: 

A. Receiving and storage: 
1. All materials shall be delivered in original, unbroken, brand marked containers or wrapping as 

applicable. 
2. Handle and store materials: 

a. In a manner which will prevent: 
i. Deterioration or damage. 
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ii. Contamination with foreign matter. 
iii. Damage by weather or elements. 

b. In accordance with Manufacturer’s directions. 
 
B. Rejected material and replacements: 

1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 

 
 
PART 2 - PRODUCTS 

2.01 SOIL EROSION AND SEDIMENTATION CONTROL MATERIALS: 

A. Vegetation: 
1. Temporary vegetative cover: Perennial ryegrass. 
2. Permanent vegetative cover: Seed, fertilizer, mulch and sod as specified in Section 02941: Open 

Channel Seeding. 
3. Plantings: As specified in Section 02270: Slope Protection and Stream Restoration. 

 
B. Mulch Blanket: 

1. Biodegradable: 
a. Coconut & Jute: North American Green C-125BN; or equal. 

2. Non degradable: 
a. Polyester: North American Green P-300; or equal. 

3. Anchoring staples or pins: Wood pegs at least 12 inches long. Steel wire not permitted. 
 
C. Riprap: 

1. In accordance with Section 02271: Riprap. 
 
D. Filter bags: 

1. Made from geotextile blanket: 
a. Comply with MDOT 910. 
b. Dandy Bag II or equal for concrete structures. 
c. ADS Flexstorm or equal for plastic structures. 

 
E. Geotextile silt fence: 

1. Comply with MDOT 910 except as herein specified. 
2. Manufacturer: 

a. Synthetic Industries, Terra Tex SC. 
b. Or equal. 

 
F. Sediment basin outlet barrier: 

1. Rock: 
a. Sound, tough, durable rock. 
b. Graded with a nominal diameter of 16 inches. 

 
 

PART 3 - EXECUTION 

3.01 GENERAL: 

A. Standard: 
1. Achieve effective erosion control: 

a. Provide all materials. 
b. Promptly take all actions necessary. 

2. Comply with MDOT 208 and 816 except as herein specified. 
 
B. Site evaluation: 

1. Conduct a field evaluation of the Site: 
a. Prior to start of the Work. 
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b. With representatives of: 
i. ENGINEER. 
ii. County enforcing agency. 
iii. OWNER. 

3.02 TEMPORARY VEGETATIVE COVER: 

A. General: 
1. Temporary vegetative cover under this Section will be required for areas which, within the time 

limits specified herein, are not: 
a. Permanently seeded or sodded in accordance with Section 02930: Lawns and Grass. 
b. Landscaped in accordance with Section 02900: Landscaping. 
c. Covered with permanent structures such as: Buildings, pavement, walks and parking lots. 
d. Used for other soil erosion control measures such as: Sedimentation basin and silt fences. 

2. Seed, fertilize and mulch bare soil unless otherwise required by the Contract Documents: 
a. Within 30 days from the time final grade has been established if permanent measures are 

not completed within 15 days. 
b. Immediately upon completion of a section of the Work as required by ENGINEER. 

 
B. Seed: 

1. Apply uniformly at a minimum rate of: 
a. Temporary vegetative cover: 70 pounds per acre. 

2. Fertilizer: 
a. Comply with MDOT 816.03 except as herein specified. 

3. Mulch: 
a. Comply with MDOT 816.03 except as herein specified. 

4. Mulch blanket: 
a. In accordance with Manufacturer’s directions. 
b. Fibers in direct contact with soil. 
c. Staple pattern as specified in Manufacturer’s literature for Site conditions. 
d. Direction of installation: 

i. Shorelines and channel banks: Parallel with direction of flow. 
ii. Slopes and steep channel banks: Vertical to the slope. 

3.03 GEOTEXTILE SILT FENCE: 

A. Install silt fence in accordance with Manufacturer’s instructions. 
 
B. Regularly inspect and maintain silt fence to verify it is functioning as designed. 

3.04 SEDIMENT BASIN: 

A. Size as indicated on the Drawings. 
 
B. Outlet barrier: 

1. Construct prior to excavation of the sediment basin. 
2. Construct of dumped rock or broken concrete. 

 
C. Construct of temporary sheet piling with rock placed at downstream face. 
 
D. Maintenance: 

1. Remove sediment when sump basin is 50 percent full. 
2. Remove sediment prior to Final Completion. 
3. Remove outlet barrier when soil disturbed by the work has stabilized. 

3.05 VEGETATED SPILLWAY SIDE INLET: 

A. General: 
1. Conform to slopes and dimensions indicated on the Drawings. 

 
B. Grading: 

1. Excavate to finished grade of required section and slope. 
2. Dig trenches to upstream and downstream toe. 
3. Hand rake grade to prepare seed bed. 
4. Remove all rocks, clods and clumps larger than ½ inch in diameter. 
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C. Seeding: 

1. Spread fertilizer at a rate of 2 pounds per 100 square feet and rake into seed bed. 
2. Spread seed at a rate of 2 pounds per 100 square feet. 

 
D. Placing mulch blanket: 

1. Place mulch blanket over seed and extend ends into both trenches. 
2. Fill upstream trench with earth and downstream trench with small cobblestone riprap. 
3. Ensure continuous contact between mulch blanket and soil. 
4. When required, overlap adjacent rolls of mulch blanket a minimum of 18 inches. 
5. Staple mulch blanket at 2-foot intervals.  Additional staples shall be used as necessary. 

3.06 OPEN CHANNEL EXCAVATION: 

A. Power equipment such as bulldozers shall not enter the water unless approved by ENGINEER. 
 
B. Complete excavation, clearing, grubbing, snagging, tree cutting, pulling, raking, and related work in such a 

way as to minimize erosion of soil in the areas in which work is completed. 
 
C. Construct sediment basins prior to excavation. 
 
D. Comply with all measures for soil erosion and sediment control as indicated on the Drawings. 

 
 
 
 
 END OF SECTION 
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SECTION 02510 
 

ASPHALT PAVING 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of the major 

items listed below, as indicated on the Drawings, as specified herein, and as necessary for the 
proper and complete performance of the Work. 

2. Major items: 
a. Hot mix asphalt base course. 
b. Hot mix asphalt leveling course. 
c. Hot mix asphalt top course. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02210: Site Grading. 
c. Section 02222: Excavating, Backfilling and Compacting for Utilities. 
d. Section 02230: Base Courses. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. ASTM: 

a. D 1557 – Test Methods for Moisture-Density Relations of Soils and Soil Aggregate 
Mixtures Using 10 lb. Hammer and 18-inch Drop. 

2. MDOT: 
a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Quality control submittals: 

1. Hot mix asphalt mixtures: 
a. Source. 
b. MDOT Classification. 
c. Mix design. 
d. Aggregate gradation. 

1.04 QUALITY ASSURANCE: 

A. Qualifications: 
1. Installation personnel: 

a. Trained and experienced in the fabrication and installation of the materials and equipment. 
b. Knowledgeable of the design. 

 
B. Testing of hot mix asphalt materials and base courses: In accordance with Section 01410: Testing Services. 
 
C. Compaction: 

1. Refer to MDOT Special Provision for acceptance of HMA mixtures 03SP502 (0) – Compact to 92-
96 percent of GMM density. 

 
D. Weight slips: 

1. Furnish weight slips for all material incorporated in the Project to verify that the required tonnage 
has been applied. 

1.05 DELIVERY, STORAGE AND HANDLING: 
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A. Rejected material and replacements: 
1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 

 
B. Protection: 

1. Use all means necessary to protect the materials of this Section before, during, and after 
installation. 

 
PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Subgrade: In accordance with Section 02210: Site Grading. 
 
B. Subbase and base course: In accordance with Section 02230: Base Courses. 
 
C. Hot mix asphalt material: 

1. Asphalt cement: 
a. Performance grade: PG 58-28 (AWI 220) on all streets and driveways. 

2. Bond coat: 
a. SS-1H. 
b. 0.05 – 0.10 gals/sq yd. 

3. Leveling course: 
a. Hot mix asphalt mixture 13A. 
b. Weight: 165 lb/sq yd. 

4. Top Course: 
a. Hot mix asphalt mixture 13A. 
b. Weight: 165 lb/sq yd. 
c. Percentage of shale, siltstone, and clay ironstone particles in aggregate: 

i. Determined on that portion of the sample retained on all sieves down to and 
including No. 4. 

ii. Sum of shale and siltstone particles: Maximum 5.0 percent. 
iii. Clay ironstone particles: Maximum 12.0 percent. 

 
PART 3 - EXECUTION 

3.01 EXCAVATION, FILLING, AND GRADING: 

A. Subgrade: 
1. In accordance with: 

a. Section 02210: Site Grading. 
b. Section 02222: Excavating, Backfilling and Compacting for Utilities. 

 
B. Base course: In accordance with Section 02230: Base Courses. 

3.02 PREPARATION: 

A. Fine grading: 
1. Immediately prior to placing paving materials, test the base course for conformity to the elevations 

and cross-section indicated on the Drawings. 
2. Fine grade as necessary to bring base course into conformance with the proper elevation and cross-

section. 
3. Compact all areas which have been regraded. 

 
B. Place no hot mix asphalt material until the aggregate surface has been inspected and approved by 

ENGINEER. 
 
C. Immediately before placing the hot mix asphalt material, remove all excess loose material remaining on the 

surface to the shoulder. 

3.03 INSTALLATION: 

A. Placing the hot mix asphalt mix: 
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1. Do not begin paving work until unsatisfactory base course conditions have been corrected. 
2. Place the hot mix asphalt mixtures on the prepared base course surface.  Spread and strike-off using 

an acceptable hot mix asphalt paver. 
3. Spread mixture at minimum temperature of 225 degrees F. 
4. Inaccessible and small areas may be placed by hand. 

 
B. Bond Coat: 

1. Clean contact surfaces of sand, dirt, or other objectionable material before applying bond coat. 
2. Apply a bond coat to each layer of hot mix asphalt material immediately prior to applying the 

succeeding layer. 
3. Application rate: 0.05 to 0.10 gallons per square yard. 
4. Use whatever means necessary to prevent bond coat from coming into contact with structures near 

the areas to be paved. 

3.04 CLEANING: 

A. Prior to acceptance of work of this Section, clean the pavement and related areas. 
 
 
 
 

END OF SECTION 
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SECTION 02720 
 

STORM SEWER SYSTEM 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of storm 

sewer system as indicated on the Drawings, as specified herein, and as necessary for the proper and 
complete performance of the Work. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02222: Excavating, Backfilling and Compacting for Utilities. 
c. Section 02262: Boring and Jacking. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. ASTM Standard Specifications: 

a. A 48 - Gray Iron Castings. 
b. A 536 - Ductile Iron Castings. 
c. C 14 - Concrete Sewer, Storm Drain, and Culvert Pipe. 
d. C 55 - Concrete Building Brick. 
e. C 62 - Building Brick (Solid Masonry Units made from Clay or Shale). 
f. C 76 - Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe. 
g. C 139 - Concrete Masonry Units for Construction of Catch Basins and Manholes. 
h. C 270 - Mortar for Unit Masonry. 
i. C 443 - Joints for Circular Concrete Sewer and Culvert Pipe, Using Rubber Gaskets. 
j. C 478 - Precast Concrete Manhole Sections. 
k. C 923 - Resilient Connectors between Reinforced Concrete Manhole Structures and 

Pipes. 
l. D 449 - Asphalt used in Dampproofing and Waterproofing. 
m. F 405 - Corrugated Polyethylene (PE) Tubing and Fittings. 
n. F 667 - Large Diameter Corrugated Polyethylene Tubing and Fittings. 

2. ASTM Standards: 
a. C 497 - Method of Testing Concrete Pipe, Sections, or Tile 
b. C 822 - Definitions of Terms Relating to Concrete Pipe and Related Products. 
c. C 924 - Practice for Testing Concrete Sewer Lines by Low Pressure Air Test Method. 
d. F 449 - Subsurface Installation of Corrugated Thermoplastic Tubing for Agricultural 

Drainage or Water Table Control. 
3. AASHTO Standards: 

a. Corrugated Steel Pipe, Metallic-Coated for Sewers and Drains. 
b. M218 - Steel Sheet, Zinc-Coated (Galvanized) for Corrugated Steel Pipe. 
c. M274 - Steel Sheet, Aluminum-Coated (Type 2) for Corrugated Steel Pipe. 
d. M252 - Corrugated Polyethylene Drainage Tubing. 
e. M294 - Corrugated Polyethylene Pipe, 12 to 24-inch diameter. 
f. M288 - Geotextiles Used for Subsurface Drainage Purposes, as modified in MDOT 

Section 910.03. 
4. MDOT: 

a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 DEFINITIONS: 

A. Abbreviations: 
1. EJIW - East Jordan Iron Works. 
2. CSP - Corrugated steel pipe. 
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3. PVC - Polyvinyl chloride. 
4. RCP - Reinforced concrete pipe. 
5. PE - Polyethylene pipe. 
6. DIP - Ductile iron pipe. 

1.04 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Shop Drawings: 

1. Submit for junction chambers and structures. 
2. Required information: 

a. General: 
i. Dimensions. 
ii. Details of construction and installation. 

 
C. Go, no-go gage and proving ring for plastic pipe. 

 
D. Quality control submittals: 

1. Design data. 
2. Test reports: 

a. MDOT single and triple spot coating test results for CSP. 
 

E. Certificates: 
1. Manufacturer’s certification and sworn statement for CSP. 

1.05 QUALITY ASSURANCE: 

A. Qualifications: 
1. Fabrication and installation personnel: 

a. Trained and experienced in the fabrication and installation of the materials and 
equipment. 

b. Knowledgeable of the design and the reviewed Shop Drawings. 
2. Testing of materials: 

a. Corrugated steel pipe (CSP): 
i. Furnish Manufacturers' certification with chemical and mechanical 

Specifications. 
ii. Furnish acceptable MDOT single and triple spot coating test results in 

accordance with MDOT 909.05. 
b. Polyvinyl chloride HDPE). 

3. Testing of material installation: 
a. Light or reflected light test for alignment. 
b. Visual inspection for leakage and workmanship. 
c. Deflection Testing for HDPE installed. 

i. Electronic Deflectometer. 
ii. Rigid "Go, No-Go" device. 

1.06 DELIVERY, STORAGE AND HANDLING: 

A. Receiving and storage: 
1. All materials shall be delivered in original, unbroken, brand marked containers or wrapping as 

applicable. 
2. Handle and store materials: 

a. In a manner which will prevent: 
i. Deterioration or damage. 
ii. Contamination with foreign matter. 
iii. Damage by weather or element. 

3. In accordance with Manufacturer's directions. 
 

B. Rejected material and replacements: 
1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 
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PART 2 - PRODUCTS 

2.01 MANUFACTURERS: 

A. Reinforced concrete pipe (RCP) and concrete pipe: 
1. Premarc Corporation, Northern Concrete Pipe; or equal. 

 
B. Polyethylene pipe (HDPE): 

1. Michigan Poly Pipe, Michigan Pipe & Valve, Michigan Pipe; or equal. 
 

C. Polyvinyl chloride pipe (PVC): 
1. Contec; J-M Pipe; or equal. 

 

2.02 PIPE MATERIALS: 

A. Concrete pipe: 
1. General: Type and class as indicated on the Drawings. 
2. Types: 

a. Reinforced concrete (RCP): ASTM C 76. 
3. Joints: 

a. Premium: O-ring gasket. 
b. Plain with mastic: DeWitt's No. 10WN; Carey, Sewertite; J.P. Petroleum Products, 

Tex-Mastic 726; Gralm, Anchor-Tite Plastic Mastic; or equal. 
c. Lubricants: 

i. Furnished by pipe Supplier. 
d. Geotextile fabric: 

i. In accordance with MDOT Section 910.03. 
ii. Width: 3 feet. 

e. Gaskets: 
i. ASTM C 443. 
ii. Furnished by pipe Supplier. 

4. End Sections: 
a. As indicated on the Drawings. 

5. Flared end section. 
a. Flared end section with concrete footing: 

i. MDOT Standard Plan R-86-E. 
 

B. Corrugated polyethylene (HDPE): 
1. General: type as indicated on the Drawings. 
2. Types: 

a. Agricultural drainage and ground water capture system: 
i. 3-inch to 6-inch diameter: ASTM F 405. 
ii. 8-inch to 24-inch diameter: ASTM F 667. 

b. Highway culverts and underdrains. 
i. 3-inch to 10-inch diameter: AASHTO M252. 
ii. 12-inch to 24-inch diameter: AASHTO M294. 

For perforated pipe only 
 

3. Filters: 
a. AASHTO M288 as modified in 2012 MDOT Standard Specifications for Construction 

Section 910.03. 
4. End Sections: 

a. As indicated on the Drawings. 
b. Flared end section. 

i. Material and coating: 
1) Match pipe. 
2) Zinc-coated steel. 

5. Joints and fittings: 
a. Joints: 

i. 90-degree twist lock: In conjunction with a 2-inch self-topping screw at each 
joint to prevent the joint from twisting apart. 
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ii. Split coupling: In conjunction with a metal strap which can be tightened around 
the coupling. 

iii. Snap-on coupling: Not allowed. 
 

C. Polyvinyl chloride (PVC): 
1. General: type and schedule as indicated on the Drawings. 
2. Types: 

a. Smooth walled 4 to 15-inch ASTM D 3034, 18 to 24-inch ASTM F 679. 
b. Ribbed ASTM F 794. 
c. Perforated: ¼-inch diameter holes at 6 inches on center at 90 degrees from previous 

perforation. 
3. Section properties: SDR 26. 
4. Joints: ASTM D 3212 Push-on type joint. 
5. Fittings: Manufactured and furnished by the pipe Supplier. 

 

2.03 FABRICATION: 

A. Bends: 
1. Fabricated from segments of a steel cylinder with concrete mortar lining and reinforced concrete 

exterior covering, or from segments of concrete pipe miter-cut while the pipe is still green. 
2. Steel cylinder: 

a. US S 10 gauge. 
b. Lined with mesh reinforced concrete or mortar a minimum of 3/4-inch thick. 
c. Designed for the same three-edge bearing loads as adjacent pipe. 

3. Miter-cut: 
a. Remove concrete from around reinforcing steel as necessary. 
b. Weld steel. 
c. Replace concrete. 

2.04 MANHOLES, CATCH BASINS AND INLETS: 

A. Type of units: As indicated on the Drawings. 
1. Precast reinforced concrete: 

a. Base section: ASTM C 478, base riser section with integral floor. 
b. Riser and cone sections: ASTM C 478. 

i. Watertight manholes: Provide four 5/8-inch threaded anchor bolts in cone 
section. 

c. Joints: 
i. Premium: ASTM C 443, 0-ring Rubber gasket. 

 
B. Hardware: 

1. Steps: 
a. General: 

i. 10 inches deep x 10-inches wide. 
ii. Tread: 

1) Depth: 5 inches. 
2) Rail height: 2 inches. 

2. Cast iron: ASTM A 48, Class 30. 
a. Plastic: Reinforced with a 3/8-inch diameter steel bar. 

3. Castings: 
a. Manholes: EJIW 1040A, MDOT Type A; or equal. 
b. Catch basins: EJIW 6508, [MDOT Type E; or equal. 

4. Mortar: ASTM C 270, Type M. 
5. Brick: 

a. Concrete: ASTM C 55, Type 1, Grade N. 
6. Grade rings: ASTM C 478. 
7. Concrete: MDOT M. 

 
 
PART 3 - EXECUTION 

3.01 PREPARATION: 
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A. Alignment and grade: 
1. If there is a grade discrepancy or an obstruction which is not indicated on the Drawing, notify 

ENGINEER and obtain instructions prior to proceeding. 
2. Where storm sewer crosses water main: 

a. Expose water main prior to laying storm sewer to verify existing depth. 
b. Maintain minimum clearance of 18 inches unless otherwise indicated on Drawings or 

approved by ENGINEER. 
c. Space joints equidistant from crossing. 

3. Control: 
a. Laser beam: 

i. Check line and grade at: Set-up point, 25 feet, 50 feet, 100 feet and 100-foot 
intervals thereafter. 

ii. Reset projector at each manhole with a 600-feet maximum. 
b. Allowable deflection: 

i. Horizontal: 0.20 feet. 
ii. Vertical: 0. 10 feet. 

3.02 INSTALLATION: 

A. General: 
1. Install pipe, fittings and appurtenances in accordance with Manufacturer's recommendations except 

as herein specified or indicated on the Drawings. 
2. Prevent entrance of foreign material. 
3. 12-inch and larger P.E. pipe: Excavate trench with a hydraulic excavator or backhoe.  

 
B. Pipe laying:  

For concrete pipe 
1. Bearing: Support entire length of pipe barrel evenly with extra excavation at joints. 
2. Direction: Commence at outlet and proceed up grade with spigot ends pointing in direction of flow. 
3. Method: 

a. Wipe clean the socket of pipe last laid. 
b. Center spigot end of pipe to be laid and push home against base of socket. 
c. Center pipe to form a sewer with a uniform invert. 

 
C. Jointing: 

1. Mastic: 
a. Surfaces of joint: Clean and dry before mastic is applied. 
b. Apply mastic to a depth of ½-inch or more before placing the pipe. 
c. Take care in laying that the pipe does not shift and that it remains in a home position after 

assembly. 
d. Remove mastic from inside the pipe for diameters 36-inches and larger. 

2. Lubricants: As required for coated CSP pipe.  
3. Gaskets: 

a. Surfaces of joint: Clean and dry before lubricant is applied. 
b. Take care in laying that the pipe does not shift and that gasket remains in a home position 

after assembly. 
4. Band Connector for CSP: 

a. Bar, bolt and strap: Tighten bolts to a torque of 100 to 300 foot pounds. 
5. External sealing bond: 

a. In accordance with Manufacturer's recommendations. 
b. Ensure stretch of bond along bottom of pipe and prevent pulling the sealing band into the 

joint by keeping the weight of the pipe off the bedding until band is fully installed. 
6. Geotextile wrap: 

a. Wrap around joint surfaces. 
7. Allowable joint tolerance: 

a. Maximum: ½ inch at newest surfaces of the joint. 
b. Allowable joint tolerance shall not affect the lines and grades and their permissible 

tolerances. 
 
D. Manholes: 

1. Base section placement: Full and even bearing. 
2. Precast units: Mortar joints, lift holes and around pipe. 
3. Block units: 
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a. Block: Set in full bed of mortar with key slots filled. 
b. Joints: Maximum ½ inch wide at inside face and wiped. 

4. Top of casting elevation: 
a. Gravel areas: 6 inches below surface. 
b. Hot mix asphalt base course: At base course grade. 
c. Final wearing surface: 

i. At finished grade. 
ii. Adjustment of castings from base course grade to finished grade is incidental. 

d. Ditches: 6 inches below ditch bottom or protruding not more than 6 inches above slope; 
as applicable. 

e. Other areas: As directed by ENGINEER or as indicated on Drawings. 
5. Waterproofing: Prevent visible leakage. 
6. Refer to standard detail on Drawings. 

 
E. Catch basins: 

1. Base section placement: Full and even bearing. 
2. Precast units: Mortar joints, lift holes and around pipes. 
3. Block units: 

a. Block: Set in full bed of mortar with key slots filled. 
b. Joints: Maximum ½ inch below gutter grade. 
c. Sump: ½-inch mortar coat inside and outside. 

4. Casting elevation: 
a. Gutter area: ½ inch below gutter grade. 
b. Other areas: As indicated on Drawings or directed by ENGINEER. 

5. Waterproofing: Visible leakage shall be prevented. 
6. Refer to standard detail on Drawing. 

 
F. Connections: 

1. To existing structures: Relay and repoint loose blocks and bricks as required. 
2. For future use: 

a. Plug: Pipe 4 through 21-inches with standard disc. 
b. Bulkhead: Pipe 24-inches and larger with 8-inch thick brick and mortar and ½-inch 

plaster outside. 

3.03 REPAIR: 

A. Treatment of field welds and damaged galvanized steel surfaces: 
1. Clean with wire brush. 
2. Two coats of zinc rich paint conforming to Federal Specifications ML-P-21035. 

3.04 CLEANING: 

A. Debris: Remove dirt and debris, including cemented or wedged material, from the inside of sewers, manholes 
and catch basins. 

 
B. Final acceptance: Clean all sewers, manholes and catch basins before requesting final acceptance. 

3.05 TESTING AND INSPECTION: 

A. Observation: By ENGINEER. 
 
B. Notification: 

1. Testing: Arrange with ENGINEER following backfill, cleaning and pretesting. 
 
C. Equipment and manpower: Provide everything required for testing. 
 
D. Alignment and grade tests: 

1. Visual: 
a. Each manhole to manhole section. 
b. Mirrors or lights: Adequate to illuminate the section. 

2. Laser beam: 
a. Set laser beam and target: 

i. At respective manholes. 
ii. Sequentially at ¾-inch offset from: 

1) Invert. 
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2) Crown. 
3) Left 1/4 point. 
4) Right 1/4 point. 

b. One or more laser beam discontinuous: 
i. Remove and replace section. 
ii. Undamaged pipe may be reused. 

 
 
 

END OF SECTION 



Muskegon County Drain Commissioner 
Black Creek Consolidated Drain – Division 12 
Project No. 16041.0B 

 Soil Preparation 
 Section 02920 

   

02920 – 1 

SECTION 02920 
 

SOIL PREPARATION 
 

PART 1 - GENERAL 

1.01 GENERAL: 

A. The CONTRACTOR’s attention is directed to the CONDITIONS OF THE CONTRACT, as well as 
DIVISION 1 – GENERAL REQUIREMENTS.  They shall apply to all work of this section as if herein 
repeated in full. 

1.02 DESCRIPTION: 

A. Related Work specified elsewhere: 
1. Section 02210: Site Grading. 
2. Section 02930: Lawns and Grass. 

1.03 TESTS: 

A. CONTRACTOR shall provide soil fertility and calcium test results for topsoil used in lawns and plantings for 
review by ENGINEER. 

 
 
PART 2 - PRODUCTS 

2.01 TOPSOIL: 

A. Shall be obtained from the stockpiles upon completion of testing and approval.  Topsoil shall be a friable 
sandy loam consisting of dark organic, natural surface soil, not including peat or muck.  Float topsoil to a 
uniform surface. 

2.02 FERTILIZER: 

A. Shall be commercially prepared chemical fertilizer furnished to the job site in unopened bags showing weight 
and analysis.  Any material which has been damaged or has deteriorated shall be promptly removed from the 
job site. 

 
 
PART 3 - EXECUTION 

3.01 TOPSOIL SPREADING: 

A. The topsoil shall be spread uniformly to a minimum depth of 6 inches over all areas to be lawn.  Ground 
cover beds shall receive a minimum depth of 8 inches.  Additional topsoil material required shall be furnished 
by the CONTRACTOR and approved by the ENGINEER before placement.  Float topsoil to a uniform 
surface. 

3.02 RAKING: 

A. Rake out from the topsoil all weeds, brush or stones, loosening as required to receive fertilizer. 

3.03 FERTILIZING AND LIME: 

A. Fertilizer and lime shall be applied over the prepared topsoil at the minimum rate recommended by tests and 
shall be disked, harrowed or raked into the topsoil to a depth of not less than 2 inches. 

 
 
 
 

END OF SECTION 
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SECTION 02930 
 

LAWNS AND GRASS 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of the major 

items listed below, as indicated on the Drawings, as specified herein, and as necessary for the 
proper and complete performance of the Work. 

2. Major items: 
a. Seed. 
b. Fertilizer. 
c. Mulch. 
d. Sod. 

 
B. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
a. General Conditions, Supplementary Conditions and Sections in Division 1 of these 

Specifications. 
b. Section 02210: Site Grading. 
c. Section 02272: Soil Erosion and Sedimentation Control. 
d. Section 02920: Soil Preparation. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. MDOT: 

a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 DEFINITIONS: 

A. Follow-up maintenance: Maintenance required when seeding, sodding, or other vegetative practices do not 
achieve the desired degree of stabilization. 

 
B. Periodic maintenance: Maintenance performed after the vegetation has been established. 

1.04 LOCATION: 

A. Sodded areas: As indicated on the Drawings. 
 
B. Seeded areas: All disturbed areas within the project limits not covered by other surface improvements or 

features. 
 
C. Mulch blankets: As indicated on the Drawings. 

1.05 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Product data: Submit for netting and mulch blanket. 
 
C. Samples: Submit for netting and mulch blanket. 
 
D. Quality control submittals: 

1. Certificates: Submit Supplier's certified analysis for each seed and fertilizer mixture required. 
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1.06 QUALITY ASSURANCE: 

A. Qualifications: 
1. Fabrication and installation personnel: 

a. Trained and experienced in the fabrication and installation of the materials and 
equipment. 

b. Knowledgeable of the design and the reviewed submittals. 

1.07 DELIVERY, STORAGE AND HANDLING: 

A. Receiving and storage: 
1. All materials shall be delivered in original, unbroken, brand marked containers or wrapping 

indicating weight, analysis and Manufacturer's name. 
2. Handle and store materials: 

a. In a manner which will prevent: 
i. Deterioration or damage. 
ii. Contamination with foreign matter. 
iii. Damage by weather or elements. 

b. In accordance with Manufacturer's directions. 
 
B. Rejected material and replacements: 

1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 

 
 
PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Topsoil: In accordance with Section 02210: Site Grading. 
 
B. Fertilizer: 

1. Comply with MDOT 917.10 except as herein specified. 
2. Liquid fertilizer for hydroseed: 16-32-4 containing no chlorine. 

 
C. Seed: 

1. Comply with MDOT 917.12 except as herein specified. 
2. Uniform mixtures composed of seed of the following proportions by weight: 

a. Lawns:  
i. In predominantly sunny areas use a combination of 50 percent Kentucky 

bluegrass, 25 percent creeping red fescue, and 25 percent perennial ryegrass, 
such as Madison Parks lawn seed mixture, as manufactured by Michigan State 
Seed Solutions; or approved equal. 

ii. In predominantly shady areas use a combination of 20 percent Kentucky 
bluegrass, 20 percent chewings fescue, 30 percent creeping red fescue, 20 percent 
hard fescue and 10 percent perennial ryegrass, such as Shady Place lawn seed 
mixture, as manufactured by Michigan State Seed Solutions; or approved equal. 

D. Mulch: 
1. Small grain: 

a. Straw. 
b. Hay. 

2. Anchoring material for small grain mulch: 
a. Netting: 

i. Biodegradable. 
ii. Openings not to exceed 1½ inches x 2 inches. 
iii. Minimum roll width: 35 inches. 
iv. Anchoring staples or pins: Wood pegs at least 6 inches long. 

b. Asphalt emulsion adhesive: MDOT SS-1h. 
c. Latex-based adhesive. 

3. Hydromulch: 
a. Slurry: Minimum 60 percent wood fiber mulch with remaining being recycled cellulose 

fibers. 
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b. Tackifier: 
i. Manufacturers: Finn Fiber Plus; Finn Fiber gum; or equal. 
ii. Synthetic fiber or gum. 

4. Mulch blankets: 
a. As specified in Section 02272: Soil Erosion and Sedimentation Control. 

 
PART 3 - EXECUTION 

3.01 TOPSOIL: 

A. In accordance with Section 02210: Site Grading. 

3.02 SEEDBED PREPARATION: 

A. General: 
1. After the areas to be seeded have been brought to the required grade and properly trimmed, bring 

soil to a friable condition by disking, harrowing, or otherwise loosening and mixing to a depth of 3 
to 4 inches. Thoroughly break all lumps and clods. 

2. If the prepared seedbed is not fertilized, satisfactorily seeded, and mulched before the friable 
condition is lost through compaction or crusting, repeat the seedbed preparation prior to seeding or 
reseeding. 

 
B. Raking: Rake prepared seedbed before seeding. 

3.03 FERTILIZING: 

A. Dry fertilizer: 
1. Broadcast on surface as first step in seeding process. 
2. Apply with seeding if drilled. 
3. Work fertilizer into the soil to a depth of 1 to 2 inches. 
4. Apply uniformly. 
5. Application rate: Equivalent to 240 pounds per acre of 12-12-12. 

 
B. Hydroseeding: 

1. Apply fertilizer with seed. 
2. Application rate: Equivalent to 272 pounds per acre of 16-32-4. 

3.04 SEEDING: 

A. Scheduling: 
1. Within 7 days from the time the area was first disturbed. 
2. Channel banks: Within 24 hours from the time the area was first disturbed. 
3. Seasonal limitations: 

a. April 20 through November 1. 
b. Dormant seeding after November 1. 

 
B. Sowing: 

1. Sow the seed following or in conjunction with the fertilizer and while the seed bed is in a friable 
condition. 

2. Do not sow seeds through mulch. 
3. Application rate: 

a. Other areas: Sow seed at a minimum rate of 56 lbs/acre. 
 
C. Finishing: 

1. Float and lightly compact areas sown by hydroseeder or the broadcast method to incorporate the 
seed into the uppermost ½ inch of the soil. 

 
D. Method: 

1. Broadcast: 
a. Do not seed when wind velocity exceeds 5 miles per hour. 

2. Mechanical drills. 
3. Hydroseeder: 

a. Use only equipment specifically designed for hydraulic seeding application. 
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b. Mix seed, fertilizer and pulverized mulch in water until uniformly blended into 
homogeneous slurry. 

c. Continue mixing during application. 
 
E. Inspection: 

1. Areas which are sown by hydroseeder or the broadcast method shall be visually inspected for 
uniformity of application; areas in which visual inspection fails to reveal an average of two seeds 
per square inch shall be resown at no additional cost to OWNER. 

 
F. Seed on slopes: 

1. Protect seeded slopes against erosion with netting, asphalt emulsion adhesive or other methods 
acceptable to ENGINEER. 

2. Protect seeded slopes against erosion with mulch blanket. 

3.05 MULCHING: 

A. Small grain mulch: 
1. Application: 

a. Immediately after seeding. 
b. Uniform distribution. 
c. Allow sunlight to penetrate mulch. 

2. Application rate: Two tons per acre (2-1/2 bales per 1,000 square feet). 
3. Anchoring: 

a. Mulch anchoring tool. 
b. Netting.. 
c. Latex based adhesive. 

 
B. Hydromulch: 

1. Apply with hydroseed or following seeding by other method. 
2. Application rate: 1,250 pounds per acre. 

 
C. Mulch blankets: 

1. Netting on top. 
2. Fibers in direct contact with soil. 
3. Staple in accordance with Manufacturer's guidelines for slope conditions. 
4. Direction of installation: 

a. Direction of flow of water in intermittent and ephemeral drains. 
b. Perpendicular to sideslopes above normal water level in perennial drains. 

3.06 MAINTENANCE: 

A. General: 
1. CONTRACTOR: Responsible for follow-up maintenance. 
2. Reseed, refertilize, remulch, or regrade as necessary to establish a uniform and stable grassed area. 

 

END OF SECTION 



Muskegon County Drain Commissioner 
Black Creek Consolidated Drain – Division 12 
Project No. 16041.0B 

 Open Channel Seeding 
 Section 02941 

 

02941 – 1 

SECTION 02941 
 

OPEN CHANNEL SEEDING 
 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Section includes: 
1. This Section includes, but is not necessarily limited to, the furnishing and installation of the major 

items listed below, as indicated on the Drawings, as specified herein, and as necessary for the 
proper and complete performance of the Work. 

 
B. Major items: 

1. Topsoil. 
2. Seed. 
3. Fertilizer. 
4. Mulch. 
5. Sod. 

 
C. Related Sections: 

1. Documents affecting work of this Section include, but are not necessarily limited to: 
2. General Conditions, Supplementary Conditions and Sections in Division 1 of these Specifications. 
3. Section 02261: Open Channel Excavation. 
4. Section 02272: Soil Erosion and Sedimentation Control. 

1.02 REFERENCES: 

A. Except as herein specified or as indicated on the Drawings, the work of this Section shall comply with the 
following: 
1. MDOT: 

a. 2012 Standard Specifications for Construction. 
b. Standard Plans. 

1.03 SUBMITTALS: 

A. Submit in accordance with Section 01300: Submittals. 
 
B. Quality control Submittals: 

1. Certificates: Submit Supplier's certified analysis for each seed and fertilizer mixture required. 

1.04 DELIVERY, STORAGE AND HANDLING: 

A. Receiving and storage: 
1. All materials shall be delivered in original, unbroken, brand marked containers or wrapping 

indicating weight, analysis and Manufacturer's name. 
2. Handle and store materials: 

a. In a manner which will prevent: 
i. Deterioration or damage. 
ii. Contamination with foreign matter. 
iii. Damage by weather or elements. 

b. In accordance with Manufacturer's directions. 
 
B. Rejected material and replacements: 

1. Reject damaged, deteriorated or contaminated material and immediately remove from the Site. 
2. Replace rejected materials with new materials at no additional cost to OWNER. 

 
 
PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Topsoil: 
1. Natural loam topsoil. 
2. Uniform quality. 
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3. Free of undesirable material. 
4. Organic content greater than 6 percent by weight. 
5. Acidity between pH 5.0 and pH 8.0. 

 
B. Fertilizer: 

1. Dry fertilizer: Ready mixed granular material containing equal amounts by weight of available 
nitrogen (N), readily available phosphoric acid (P205) and total available potash (K20), (12-12-12). 

2. Liquid fertilizer for hydroseed: 16-32-4 containing no chlorine. 
3. Minimum 40 percent filler by weight. 

 
C. Seed: 

1. Uniform mixtures composed of seed of the following proportions by weight: 
a. Drain side slopes, spoil banks, and other disturbed areas: 

i. Loamy soils: 35 percent smooth brome grass, 25 percent perennial ryegrass, 8 
percent Kentucky bluegrass, 12 percent alfalfa, 12 percent red clover, 8 percent 
birdsfoot trefoil. 

ii. Sandy soils: 33 percent red fescue, 45 percent tall fescue, 4 percent Kentucky 
bluegrass, 7 percent alfalfa, 7 percent red clover, 4 percent birdsfoot trefoil. 

b. Lawns: 30 percent perennial rye grass, 30 percent Kentucky bluegrass, 40 percent 
creeping red fescue. 

2. All legumes shall be inoculated with the proper nitrogen fixing bacteria within 24 hours prior to 
seeding or as designated by ENGINEER. 

3. Germination of all seeds shall be 85 percent minimum. 
4. Purity of all seeds shall be 90 percent minimum. 

 
D. Mulch: 

1. Small grain: 
a. Straw. 
b. Hay. 

2. Anchoring material for small grain mulch: 
a. Netting: 

i. Biodegradable. 
ii. Openings not to exceed 1½ inches x 2 inches. 
iii. Minimum roll width: 35 inches. 
iv. Anchoring staples or pins: Wood pegs at least 6 inches long. 

3. Hydromulch: 
a. Slurry: Minimum 60 percent wood fiber mulch with remaining being recycled cellulose 

fibers. 
b. Tackifier: 

i. Manufacturers: Finn Fiber Plus; Finn Fiber gum; or equal. 
ii. Synthetic fiber or gum. 

 
E. Mulch blankets: 

1. As specified in Section 02272: Soil Erosion and Sedimentation Control. 
 
PART 3 - EXECUTION 

3.01 TOPSOIL: 

A. Lawns: Comply with MDOT 816.03. 

3.02 FERTILIZING: 

A. Dry fertilizer: 
1. Broadcast on surface as first step in seeding process. 
2. Apply with seeding if drilled. 
3. Apply uniformly. 
4. Application rate: Equivalent to 240 pounds per acre of 12-12-12. 

B. Hydroseeding: 
1. Apply fertilizer with seed. 
2. Application rate: Equivalent to 272 pounds per acre of 16-32-4. 

3.03 SEEDING: 



Muskegon County Drain Commissioner 
Black Creek Consolidated Drain – Division 12 
Project No. 16041.0B 

 Open Channel Seeding 
 Section 02941 

 

02941 – 3 

A. Scheduling: 
1. Within 7 days from the time the area was first disturbed. 
2. Channel banks: Within 24 hours from the time the area was first disturbed. 
3. Seasonal limitations: 

a. April 20 through[November 1. 
b. Dormant seeding after November 1. 

 
B. Sowing: 

1. Sow the seed following or in conjunction with the fertilizer and while the seed bed is in a friable 
condition. 

2. Do not sow seeds through mulch. 
3. Application rate: 

a. Lawn area: Sow seed at a minimum rate of 100 lbs/acre. 
b. Ditch banks, spoil berms, and other areas: Sow seed at a minimum rate of 56 lbs/acre. 

C. Finishing: 
1. Incorporate the seed into the uppermost ½ inch of the soil. 

 
D. Method: 

1. Broadcast: 
a. Do not seed when wind velocity exceeds 5 miles per hour. 

2. Mechanical drills. 
3. Hydroseeder: 

a. Use only equipment specifically designed for hydraulic seeding application. 
b. Mix seed, fertilizer and pulverized mulch in water until uniformly blended into 

homogeneous slurry. 
c. Continue mixing during application. 

 
E. Inspection: 

1. Visually inspected for uniformity of distribution. 
2. Reseed areas as required to establish a uniform and stable stand of grass. 

3.04 MULCHING: 

A. Small grain mulch: 
1. Application: 

a. Immediately after seeding. 
b. Uniform distribution. 
c. Allow sunlight to penetrate mulch. 

2. Application rate: Two tons per acre (2½ bales per 1,000 square feet). 
3. Anchoring: 

a. Mulch anchoring tool. 
b. Netting. 

i. As required for steep side slopes. 
ii. Install in accordance with Manufacturer's instructions. 

 
B. Hydromulch: 

1. Apply with hydroseed. 
2. Application rate: 1,250 pounds per acre. 

3.05 MAINTENANCE: 

A. Reseed, resod, refertilize, remulch, or regrade as necessary to establish a uniform and stable grassed area. 
 
 
 

END OF SECTION 
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